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MINISTRY OF AGRICULTURE, LIVESTOCK, LANDS AND 

IRRIGATION 

 

INVITATION FOR BIDS 

 

Integrated Watershed and Water Resources Management Project (IWWRMP) 

Project No: P166865,  Loan No: IDA-6621-LK 

1. The Government of the Democratic Socialist Republic of Sri Lanka has applied for financing from the 

International Development Association (World Bank) towards the cost of Integrated Watershed and 

Water Resources Management Project (IWWRM Project) and it intends to apply part of the proceeds 

of this credit to payment under the contracts mentioned in the schedule below. 

2. Project Director of IWWRM Project, invites sealed bids from eligible and qualified bidders for the 

following Rehabilitation work under Northern Provincial Council Irrigation Department as given in 

the Table 01, on behalf of the Chairman, Project Procurement Committee of Integrated Watershed and 

Water Resources Management Project. 

Table 01 

No. Contract 

No. 

Description of 

Work 

Experience 

/ CIDA  

Registration 

Bid Validity 

Period 

Average annual 

volume of 

construction work  

& 

The minimum 

amount of liquid 

assets and/or credit 

facilities (Rs.)(With 

VAT) 

1 LK-MOMDE-

557535-CW-

RFB 

Improvements to 

Track – 02, FC 15 

Canal at 

Muthuiyankaddu 

Scheme in 

Muthuiyankaddu 

Division, 

Mullaitivu Range 

- Retender 

(Contract 

Period:180 days) 

Grade: C8 or above 

Specialty: Irrigation & 

Drainage Canals 

Bid security 

value: 

Rs.90,100.00 

Validity: (105 

days) 

Up to 08.10.2026 

 

9.63 Mn 

& 

2.0 Mn 

 

3. To be eligible for a contract award, the successful bidder shall not have been blacklisted and shall meet the 

requirements in the Bidding Document. Further the successful bidder shall have valid registration Grade in 

Construction Industry Development Authority (CIDA) as mentioned in above Table under the specialty of 

Irrigation & Drainage Canals.  

4. The Bidding documents may be available for inspection in the 

https://www.iwwrmp.lk/web/procurement/section/procurement-notices website for references.  

5. Interested bidders may obtain further information from Senior Project Specialist (Contracts & 

Procurements), IWWRM Project, 2nd Floor, Mahaweli Centre Building, No. 96, Ananda Coomaraswamy 

Mawatha, Colombo 07 and inspect the bidding documents at the same address given above during 9.00 AM 

to 3.00 PM from 15.06.2026 to 24.06.2026 (on working Days) by prior notification. (Contact No: 

0112691163) 

6. Prospective Bidders can obtain the Bidding Documents by a written request on a company/firm letter head, 

addressed to the Project Director, IWWRM Project, 2nd Floor, Mahaweli Centre Building, No. 96, Ananda 

Coomaraswamy Mawatha, Colombo 07. from 15.06.2026 to 24.06.2026 from 9.30 hrs. to 15.00 hrs. only 

  

https://www.iwwrmp.lk/web/procurement/section/procurement-notices


on working days by prior notification (Contact No. 011-2691163), on payment of a non-refundable bid 

document fee as given above per set of Bidding Documents (Please refer Table: 01 for the amount) on Cash 

or sending the written request by email to iwwrmp@sltnet.lk with the scan copy of Bank Payment Slip paid 

the non-refundable bidding documents fee to the Integrated Watershed and Water Resources Management 

Project Bank Account no. of 7042633 at Bank of Ceylon, Hyde Park Branch.   

7. The pre-bid meeting and site visit will be conducted as mentioned in table 02. Bidders are requested to 

inspect the sites with the assistance of the relevant officer. 

 

Table 02 

 

 

No. Contract 

No. 

Description of 

Work 

Non 

Refundable 

Deposit 

Site visit Pre bid meeting Bid Closing 

and Opening 

(Date & 

Time) 

1 LK-

MOMDE-

557535-

CW-RFB 

Improvements to 

Track – 02, FC 15 

Canal at 

Muthuiyankaddu 

Scheme in 

Muthuiyankaddu 

Division, 

Mullaitivu Range -

Retender 

 

 

Rs. 3500.00 

Date:17.06.2026  

 

Time: 10.00 a.m. 

Location: 

Deputy Director of 

Irrigation Mullaitivu 

Range,A-9 Road 

Mankulm,Mullaitivu 

Date: 18.06.2026 
 

 

Time: 10.00 a.m. 

 

 

 

Conference room, 

IWWRMP 

2nd Floor, Mahaweli 

Centre Building, 

No.96, Ananda 

Coomaraswamy 

Mawatha, Colombo 07. 

Date: 

25.06.2026 

Time:  

2.00 p.m. 

 

 

8. All pages of the Bidding Documents shall be signed by the bidder and affixed to his seal. 

9. Completed Sealed Bid with duplicate, clearly marked the contract name and the number on the top left 

corner of the envelope may be dispatched either by Registered Post or hand delivered or courier to the 

Project Director, IWWRM Project, 2nd Floor, Mahaweli Centre Building, No. 96, Ananda 

Coomaraswamy Mawatha, Colombo 07 as specified in the Table 02. Bids will be opened immediately 

thereafter. Bidders or their authorized representatives, not exceeding two (2) in numbers, are permitted to 

be present at the opening of bids.  

 

 

 

Project Director, 

Integrated Watershed and Water Resources Management Project 

2nd Floor, Mahaweli Centre Building, 

No.96, Ananda Coomaraswamy Mawatha, 

Colombo 07. 
14.06.2026 
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Instructions to Bidders (ITB) 
 

 

Available in ICTAD Publication Number ICTAD/SBD/02 

Second Edition January 2007 

 

 

 

Instruction to Bidders shall be read in conjunction with Bidding Data under Section 2  
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Section - 2 
 

 

Bidding Data 
 

 

Available in ICTAD Publication Number ICTAD/SBD/02 

Second Edition January 2007 

 

 

This section shall be read in conjunction with Section 1 – Instructions to Bidders, and is 

intended to provide specific information in relation to corresponding clauses in Section 1. 

Whenever there is a discrepancy, the provisions in Section 2- Bidding Data shall supersede 

these provided in the Section 1 – Instruction to Bidders  
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Section 2 - Bidding Data 

Instructions 

to Bidders 

Clause 

Reference 

 
Entry 

1.1 Employer’s Name and Address 
 

Name:       Project Director,  

Integrated Watershed & Water Resources Management Project 

Address:   2ndFloor, No.96, Ananda Coomaraswamy Mawatha, Colombo 07.  

1.1 Scope of Works 

Improvements to Track-02, FC 15 Canal at Muthuiyankaddu scheme in 

Muthuiyankaddu Division Mullaitivu Range Under IWWRMP(CERC) - 

Retender 

which including 

i. Canal Concrete works. 

ii. River Path clearing work. 

Located at Muthuiyankaddu Tank in Mullaitivu District 

Coordinates of the location N: 8.990079, E: 80.109081 
 

1.2 Time for Completion 

The Time for Completion for the whole of works shall be 180 Calendar Days 

2.1 Source of funds 

The source of funds is International Development Association (IDA) – World 

Bank 
                               

3 
Substitute by the following: 

3.1 The World Bank requires that the Government of Sri Lanka (including 

beneficiaries of World Bank financing); bidders (applicants/proposers), 

consultants, contractors and suppliers; any sub-contractors, sub-consultants, 

service providers or suppliers; any agents (whether declared or not); and any of 

their personnel, observe the highest standard of ethics during the procurement 

process, selection and contract execution of World Bank-financed contracts, 

and refrain from Fraud and Corruption. 

 

3.2 The World Bank requires compliance with its policy in regard to corrupt and 

fraudulent practices as set forth below. 
 

3.3  In pursuance to this policy, The World Bank: 

 a. Defines, for the purposes of this provision, the terms set forth below as follows: 
 

i. “corrupt practice” is the offering, giving, receiving, or soliciting, 

directly or indirectly, of anything of value to influence improperly the 

actions of another party;  

ii. “fraudulent practice” is any act or omission, including 

misrepresentation, that knowingly or recklessly misleads, or attempts 

to mislead, a party to obtain financial or other benefit or to avoid an 

obligation;  

iii. “collusive practice” is an arrangement between two or more parties 

designed to achieve an improper purpose, including to influence 

improperly the actions of another party;  
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iv. “coercive practice” is impairing or harming, or threatening to impair 

or harm, directly or indirectly, any party or the property of the party to 

influence improperly the actions of a party;  

v. “obstructive practice” is:  

a. deliberately destroying, falsifying, altering, or concealing of 

evidence material to the investigation or making false statements 

to investigators in order to materially impede a World Bank 

investigation into allegations of a corrupt, fraudulent, coercive, or 

collusive practice; and/or threatening, harassing, or intimidating 

any party to prevent it from disclosing its knowledge of matters 

relevant to the investigation or from pursuing the investigation; or  

b. Acts intended to materially impede the exercise of the World 

Bank’s inspection and audit rights provided for under paragraph 

3.4 below. 

b. rejects a proposal for award if the World Bank determines that the firm or 

individual recommended for award, any of its personnel, or its agents, or its 

subconsultants, sub-contractors, service providers, suppliers and/ or their 

employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusive, 

coercive, or obstructive practices in competing for the contract in question; 
  

 c. In addition to the legal remedies set out in the relevant Legal Agreement, may take 

other appropriate actions, including declaring mis-procurement, if the World Bank 

determines at any time that representatives of the Government of Sri Lanka or of a 

recipient of any part of the proceeds of the loan engaged in corrupt, fraudulent, 

collusive, coercive, or obstructive practices during the procurement process, selection 

and/or execution of the contract in question, without taking timely and appropriate 

action satisfactory to the World Bank to address such practices when they occur, 

including by failing to inform the World Bank in a timely manner at the time they 

knew of the practices;  

 

 d. Sanctions, pursuant to the World Bank’s Anti-Corruption Guidelines and in 

accordance with its prevailing sanctions policies and procedures as set forth in the 

WBG’s Sanctions Framework any firm or individual – determined at any time by the 

World Bank to have engaged in Fraud and Corruption in connection with the 

procurement process, selection and/or execution of a World Bank-financed contract;  

 

 e. Requires that, for World Bank-financed operations to be implemented utilizing 

national procurement arrangements, as well as PPPs, agreed by the World Bank, 

bidders (applicants/proposers) and consultants submitting bids/proposals will be 

required to accept the application of, and agree to comply with, the Anti-Corruption 

Guidelines during the procurement process, selection and/or contract execution, 

including the World Bank’s right to sanction as set forth in paragraph 2.2 d., and the 

World Bank’s inspection and audit rights as set forth in paragraph 3.4. The Employer 

shall consult and apply the World Bank Group’s lists of firms and individuals 

suspended or debarred. In the event the Employer signs a contract with a firm or an 

individual suspended or debarred by the World Bank Group, the World Bank does 

not finance the related expenditures and may apply other remedies as appropriate; and  

 f. Requires that, when a United Nations (UN) agency is selected to provide goods, 

works, non-consulting services and technical assistance, the above provisions 

regarding sanctions on Fraud and Corruption shall apply in their entirety to all 

contractors, consultants, sub-contractors, sub-consultants, service providers, 

suppliers, and their employees, that signed contracts with the UN agency. 
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3.4 In further pursuance of this policy, Bidders shall permit and shall cause its 

agents (whether declared or not), sub-contractors, sub-consultants, service 

providers, or suppliers and any personnel thereof, to permit the World Bank to 

inspect all accounts, records and other documents relating to any 

prequalification process, bid submission, and contract performance (in the case 

of award), and to have them audited by auditors appointed by the World Bank. 

 
 

4.1 

 

 

Qualification Information 

The following information shall be provided in Section 9 - Schedules: 

 ICTAD registration 

Registration number   …………………… 

Grade                           …………………… 

Specialty                      …………………… 

Expiry date                  …………………… 

 VAT registration number ...…………………... 

 Attach construction program 

 Attach legal status (Sole proprietor, Partnership, Company etc.) 

  Attach authentication for signatory 

 Total monetary value of construction work performed for each of the last ten 

years 

 

 

 

 Experience in works of a similar nature and complexity for each of the last ten 

years 

 Construction equipment 

 Staffing 

 Attach Work plan and methods; 

4.2 (a) CIDA registration required 

The registration required; 

Specialty:     Irrigation and Drainage Canals 

Grade:          C8 or Above 

 

4.2 (b) 

 

Average annual volume of construction work performed in last 10 years 
 

Average annual volume of construction work performed in last ten years shall be at 

least Rs. 9.63 Million 

4.2 (c) 
Experience in works of a similar nature and site for each of the last ten years shall be 

at least Rs. 4.0 Million  



 

Section 2 – Bidding Data                                                                                                                                           

2-6 

 

4.2 (d) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Essential equipment 
 

Proposals for the timely acquisition (own, lease, hire, etc.) of the following essential 

equipment shall be; 

No. 

Equipment Type and Characteristics Min. 

Number 

Required 

1.  Crawler excavator  - 200 HP,  1 

2.  Loader backhoe 1 

3.  Dozer D4D, D6 1 

4.  Tractor with trailers 3 

5.  Transport equipment / Tipper  1 

6.  Water Bowser with sprinkler 5000 L Capacity 1 

7.  Mobile Generator 1 

8.  Submersible water pump(3") 2 

9.  Concrete Mixture 1 
 

4.2 (e) 

 

Qualifications and experience of the Contract Manager and other Key personnel 
 

Key personnel Qualifications No. of 

Position 

Experience Similar 

work 

Experience 

1. Contract 

Manager 

 

Engineering Degree 

or equivalent 

qualification in 

Relevant field 

1 03 yrs 02 yrs 

2. Site Engineer 

B.Sc. (Civil 

Engineering) degree 

or equivalent 

1 01 yrs - 

3. Environmental 

and Social 

Officer 

Degree or equivalent 

qualification in 

Relevant field 

1 01 yrs - 

4. Health and Safety 

Officer 

Degree or equivalent 

qualification in 

Relevant field 

1 01 yrs - 

5. Engineering 

Assistant (Civil) / 

Work Supervisor 

(Civil) 

NDT or equivalent 

(for Engineering 

Assistant) / NCT (for 

Work Supervisor) 

1 01 yrs - 

 

     The Bidder must demonstrate that it will have suitably qualified Project Manager and 

suitably qualified other key personnel in adequate numbers, as described in the table 

above with the availability of full time basis.  
 

4.2 (f) 

 

Liquid assets and/or credit facilities required 

 

The minimum amount of liquid assets and/or credit facilities, net of other contractual 

commitments and exclusive of any advance payments which may be made under the 

Contract, shall be not less than Rs. 2.0 Million 



 

Section 2 – Bidding Data                                                                                                                                           

2-7 

 

8.3 The employer may conduct a site visit concurrently with the pre-bid meeting referred 

to in Clause 19.  

The site visit will be conduct as follow. 
 

Date & Time: 17th June 2026 at 10:00 a.m.  

Commencing Venue: Deputy Director of Irrigation Mullaitivu Range,A-9 Road 

Mankulm,Mullaitivu 

10.1 
 

Clarification of Bidding Documents 

Employer’s address for clarification of bidding documents is: 

Name of Officer:   Project Director, IWWRMP 

Address: 2nd Floor, Mahaweli Centre Building,  

No. 96, Ananda Coomaraswamy Mawatha, Colombo 07. 

Phone:         0112691163 

Facsimile:        0112691163 

E-mail:                    iwwrmp@sltnet.lk 
13.1(A) (j) 

 

13.1(B) (d) 

The Bidder shall submit the following additional documents in its Bid:  

Note: list any additional documents, not already listed in ITB 13.1 that must be 

submitted with the Bid. The list of additional documents should include the 

following: 

Code of Conduct (ESHS)  

The Bidder shall submit its Code of Conduct that will apply to Contractor’s Personnel 

(as defined in Sub-clause 1.1.2.7 of the GC), to ensure compliance with its 

Environmental, Social, Health and Safety (ESHS) obligations under the contract. 

[Note: Complete and include the risks to be addressed by the Code in accordance with 

Schedule 10, e.g. risks associated with: labor influx, spread of communicable 

diseases, sexual harassment, gender-based violence, sexual exploitation and abuse, 

illicit behavior and crime, and maintaining a safe environment etc.] 

In addition, the Bidder shall detail how this Code of Conduct will be implemented. 

This will include: how it will be introduced into conditions of 

employment/engagement, what training will be provided, how it will be monitored 

and how the Contractor proposes to deal with any breaches. 

The Contractor shall be required to implement the agreed Code of Conduct. 

Management Strategies and Implementation Plans (MSIP) to manage the 

(ESHS) risks 

The Bidder shall submit Management Strategies and Implementation Plans (MSIP) to 

manage the following key Environmental, Social, Health and Safety (ESHS) risks. 

[Note: insert name of plan and specific risk/s]; 

 [e.g. Traffic Management Plan to ensure safety of local communities from 

construction traffic]; 

 [e.g. Water Resource Protection Plan to prevent communication of drinking 

water]; 

 [e.g. Strategy for obtaining Consents/ Permits prior to the start of relevant works 

such as opening a quarry or borrow pit]; 

 [e.g. Gender based violence and sexual exploitation and abuse (GBV/SEA) 

prevention and response action plan]. 

The Contractor shall be required to submit for approval, and subsequently implement, 

the Contractor’s Environment and Social Management Plan (C-ESMP), in accordance 
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with the Particular Conditions of Contract Sub-Clause 4.1, that includes the agreed 

Management Strategies and Implementation Plans described here. 

[Note: The extent and scope of these requirements should reflect the significant ESHS 

risks or requirements set out in Schedule 10 as advised by Environmental/Social 

specialist/s. The key risks to be addressed by the Bidder should be identified by 

Environmental/Social specialist/s, for example, from the Environmental and Social 

Impact Assessment (ESIA), Environmental and Social Management Plan (ESMP), 

Resettlement Action Plan (RAP), and/or Consent Conditions (regulatory authority 

conditions attached to any permits or approvals for the project), up to a maximum of 

four. The risks may arise during mobilization or construction phases, and may include 

construction traffic impacts on the community, pollution of drinking water, depositing 

on private land and impacts on rare species etc. The management strategies and/or 

implementation plans to address these could include, as appropriate: mobilization 

strategy, strategy for obtaining consents/permits, traffic management plan, water 

resource protection plan, bio-diversity protection plan and a strategy for marking and 

respecting work site boundaries etc.] 

14.4 Adjustments for change in cost 

The Contract is subjected to price adjustment 

15.1 Currency of Bid 

Rates and prices shall be quoted by the bidders entirely in Sri Lankan rupees. 

 

16.1 

Period of Bid validity: 

The Bid shall be valid up to 77 days from the bid submission deadline date (up to 

10th September 2026) 

17.1 

Amount of Bid security:  

The amount of Bid Security is Sri Lanka Rupees: Ninety thousand one hundred 

(LKR 90,100.00)  

Bid security shall only be an unconditional guarantee issued by a bank recognized by 

the Central Bank of Sri Lanka in accordance with the format given. 

17.2 

Validity of Bid Security:  

This Bid Security shall be valid up to 105 days from the date of closing of the bids 

(excluding closing date) 8th October 2026. 

17.5 

The bid security of the successful bidder will be returned when the bidder has signed 

the Agreement and furnished the required Performance Securities including the 

Environmental, Social, Health and Safety (ESHS) Performance Security pursuant to 

ITB 35.1. 

17.6 (c) (ii) 
Furnish the required Performance Securities including the Environmental, Social, 

Health and Safety (ESHS) Performance Security pursuant to ITB 35.1.  

19.1 Pre-Bid meeting 

 

Pre-Bid meeting will be held in hybrid mode (MS Teams + in person) 

Venue, time, and date of the pre-bid meeting. 

Date:    18th June 2026 

Time:   10:00 a.m. 
Venue: PMU Conference room,  

Integrated Watershed & Water Resources Management Project 

2nd Floor, Mahaweli Centre Building, 

No. 96, Ananda Coomaraswamy Mawatha, Colombo 07.  
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21.2 (a) Employer’s Address for Bid Submission 
 

Employer’s Address for the purpose of bid submission is: 
 

Project Director 

Integrated Watershed & Water Resources Management Project 

2nd Floor, Mahaweli Centre Building, 

No.96, Ananda Coomaraswamy Mawatha,  

Colombo 07.   

21.2 (b) Identification number of Contract 
 

Identification Number of the Contract is:  

LK-MOMDE-557535-CW-RFB 

22.1 Deadline for submission of Bids 
 

Deadline for submission of Bids: 25th June 2026 Time: 2.00 p.m. 

25.1 Bid opening 
 

Venue, time, and date of bid opening.  
 

Venue: PMU Conference Room, IWWRM Project, 

2nd Floor, Mahaweli Centre Building, 

No. 96, Ananda Coomaraswamy Mawatha, Colombo 07.  
 

Time:   2.00 p.m. 

Date:    25th June 2026 

31.1 Preference for Domestic Bidders: Not Applicable 
 

 

35.1 
Amount of Performance Security 
 

The Standard Form of Performance Security acceptable to the Employer shall be a 

Guarantee from an Agency accepted and stated in the Procurement Guidelines. 

The amount of the Performance Security is 7% of the Initial Contract Price. 

The Performance Security shall be valid until 28 Days beyond the Time for 

Completion …………… (date). 

In addition, the successful Bidder shall submit an Environmental, Social, Health and 

Safety (ESHS) Performance Security within 14 Days of receipt of the Letter of 

Acceptance. 

The amount of the Environmental, Social, Health and Safety (ESHS) Performance 

Security is 3% of the initial Contract Price. 

The Environmental, Social, Health and Safety (ESHS) Performance Security shall be 

valid until 28 days beyond the defects liability period …………… (date). 

Performance security shall only be an unconditional guarantee issued by a bank 

recognized by the Central Bank of Sri Lanka in accordance with the format given. 

Additionally, Performance Guarantees will be added up to 10% on the situation where 

the evaluated price having considerable gap, which would be decided by PE.  

37 

 

Fees and types of reimbursable expenses to be paid to the Adjudicator shall be on a 

case-to-case basis and shall be shared equally by the Contractor and the Employer.  
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Section - 3 

 

 

Conditions of Contract 
 

 

Available in ICTAD Publication Number ICTAD/SBD/02 

Second Edition January 2007 

 

 

 

Condition of Contract shall be read in conjunction with the 

Section 4 – Contract Data 
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Section - 4 

 
 

Contract Data 
 

This section shall be read in conjunction with Section 3 – Condition of Contract, and is 

intended to provide specific information in relation to corresponding clauses in Section 3. 

Whenever there is a discrepancy, the provisions in Section 4- Contract Data shall supersede 

these provided in the Section 3 – Condition of Contract  
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Section 4 – Contract Data 
 

Conditions of 

Contract Clause 

Number/s 

  

(*) 1.1.2.2 & 1.3 

 

Employer’s name and 

address 

 

Name :    Project Director,  

Integrated Watershed & Water Resources 

Management Project 

Address : 2nd Floor, Mahaweli Centre Building, 

No.96, Ananda Coomaraswamy 

Mawatha, Colombo 07.  

 

1.3 

 

 

Contractor’s name and 

address 

 

 

Name:  …………………………………. 

 

Address:  …………………………………. 

(*) 1.1.2.4 & 1.3 

 

Engineer’s name and 

address 

 

Name:     Deputy Director of Irrigation,             

                Mullaitivu Range 

Address:  
Deputy Director’s office,  

Mullaitivu Range, 

Provincial Irrigation Department,  

A-9 Road Mankulam,  

Vavuniya. 
 

Engineer’s 

Representative name 

and address 

Name:     Divisional Irrigation Engineer,      

                Muthuiyankaddu Division. 

Address:  
Divisional Irrigation Engineer's Office,  

Oddusuddan, Mullaitivu.  

 

1.1.2.5  

Contractor’s 

Personnel  

Key Personnel  

The following is added at the end of the sub-clause:  

“Contractor’s Personnel includes Key Personnel as named in the Contract.” 

1.1.2.5 

Contractor’s 

Representative 

Name:……………………………. 

 

Address:………………………… 

1.1.2.9  Replace existing Clause 1.1.2.9 with following: 

“Dispute Adjudication Board” (DAB) means three persons appointed under 

Sub-Clause 19.2 [Appointment of the Dispute Adjudication Board] or Sub-

Clause 19.3 [Failure to Agree on the Composition of the Dispute 

Adjudication Board] of the Conditions of Contract. 

(*) 1.1. 3.3  Time for Completion of 

the Works 

Time for Completion is 180 calendar Days from 

the commencement date. 

(*) 1.1.3.7 Defects Notification 

Period 

Defects Notification Period is 365 Days 
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1.1.6.8 The following is added after Sub-Clause 1.1.6.7 

 

“ESHS” means environmental, social (including sexual exploitation and 

abuse (SEA) and gender-based violence (GBV)), health and safety. 

(*) 2. 1 Right to access to the 

Site 

14 Days after Letter of Acceptance 

 

 

(*) 3.1 

Engineer’s Duties and 

Authority 

 

 

The Engineer shall obtain the specific approval of 

the Employer before taking action under the 

following Sub-Clauses of these Conditions: 

 
(a) Clause 13, where the final effect of the  

variations exceed 5% of the Contract Price 

4.1 

Contractor’s 

General 

Obligations 

 

Insert in the fifth paragraph after the words “The Contractor shall, whenever 

required by the Engineer, submit details of the arrangements and methods 

which the Contractor proposes to adopt for the execution of the Works.” 

 

“Notwithstanding Sub-Clause 8.1, the Contractor shall not carry out any 

Works, including mobilization and/or pre-construction activities (e.g. limited 

clearance for haul roads, site accesses and work site establishment, 

geotechnical investigations or investigations to select ancillary features such 

as quarries and borrow pits), unless the Engineer is satisfied that appropriate 

measures are in place to address environmental, social, health and safety risks 

and impacts. At a minimum, the Contractor shall apply the Management 

Strategies and Implementation Plans and Code of Conduct, submitted as part 

of the Bid and agreed as part of the Contract. The Contractor shall submit, on 

a continuing basis, for the Engineer’s prior approval, such supplementary 

Management Strategies and Implementation Plans as are necessary to manage 

the ESHS risks and impacts of ongoing works. These Management Strategies 

and Implementation Plans collectively comprise the Contractor’s 

Environmental and Social Management Plan (C-ESMP). The C-ESMP shall 

be approved prior to the commencement of construction activities (e.g. 

excavation, earth works, bridge and structure works, stream and road 

diversions, quarrying or extraction of materials, concrete batching and asphalt 

manufacture). The approved C-ESMP shall be reviewed, periodically (but not 

less than every six (6) months), and updated in a timely manner, as required, 

by the Contractor to ensure that it contains measures appropriate to the Works 

activities to be undertaken. The updated C-ESMP shall be subject to prior 

approval by the Engineer. 

  
(*) 4.2 Amount of 

Performance 

Security 

7% of the Initial Contract Price, in the currencies and 

proportions in which the Contract Price is payable. The 

acceptable form is Unconditional Guarantee. 

Performance Security shall only be an Unconditional on 

Demand Guarantee issued by a bank recognized by the 

Central Bank of Sri Lanka in accordance with the format 

given 

(Shall be valid 28 days beyond the defect liability period)  

The ESHS Performance Security will be in the form of a 

“Unconditional on Demand Guarantee” in the amount(s) of 

3% percent of the Accepted Contract Amount and in the 

same currency (ies) of the Accepted Contract Amount. 
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4.2 

Performance 

Security 

Add the following 
 

The Contractor shall obtain (at his cost) an Environmental, Social, Safety and 

Health (ESHS) Performance Security for compliance with the Contractor’s ESHS 

obligations, for 3% of Initial Contract Price. 
 

The Contractor shall deliver ESHS Performance Security to the Employer 

within 14 days after receiving the Letter of Acceptance, and shall send a copy 

to the Engineer. The ESHS Performance Security shall be issued by a 

reputable bank selected by the Contractor, and shall be in the form annexed to 

the Particular Conditions, as stipulated by the Employer in the Contract Data, 

or in another form approved by the Employer. 
 

The Contractor shall ensure that the ESHS Performance Security is valid and 

enforceable until the Contractor has executed and completed the Works and 

remedied any defects.  If the terms of the ESHS Performance Security specify 

its expiry date, and the Contractor has not become entitled to receive the 

Performance Certificate (which, if applicable, includes satisfactory 

performance of the ESHS obligations), by the date 28 days prior to the expiry 

date, the Contractor shall extend the validity of the ESHS Performance 

Security until the Works have been completed and any defects have been 

remedied. 

The Employer shall return the ESHS Performance Security to the Contractor 

within 21 days after receiving a copy of the Performance Certificate. 

 

4.14  

Progress Reports 
Sub-Clause 4.21 (g) is replaced by the following: 
 

“4.14 (g)  the Environmental, Social, Health and Safety (ESHS) metrics set 

out in Appendix B” 

At the end of, and as part of Sub-Clause 4.14 add a new paragraph as 

follows: 

“The Contractor shall provide immediate notification to the Engineer of 

incidents in the following categories. Full details of such incidents shall 

be provided to the Engineer within the timeframe agreed with the 

Engineer. 

(a) confirmed or likely violation of any law or international agreement; 

(b) any fatality or serious (lost time) injury; 

(c) significant adverse effects or damage to private property (e.g. vehicle 

accident, damage from fly rock, working beyond the boundary) 

(d) major pollution of drinking water aquifer or damage or destruction of 

rare or endangered habitat (including protected areas) or species; or 

(e) any allegation of gender-based violence (GBV), sexual exploitation 

or abuse, sexual harassment or sexual misbehavior, rape, sexual 

assault, child abuse, or defilement, or other violations involving 

children. 
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6.8 

Contractor’s 

Personnel 

Key Personnel 
 

Key personnel 
Qualification

s 

No. of 

Position 
Experience 

Similar 

work 

Experience 

1. Contract 

manager 

 

Engineering 

Degree or 

equivalent 

qualification in 

Relevant field 

1 03 yrs 02 yrs 

2. Site Engineer 

B.Sc. (Civil 

Engineering) 

degree or 

equivalent 

1 01 yrs - 

3. Environmental 

and Social 

Officer 

Degree or 

equivalent 

qualification in 

Relevant field 

1 01 yrs - 

4. Health and 

Safety Officer 

Degree or 

equivalent 

qualification in 

Relevant field 

1 01 yrs - 

5.Engineering 

Assistant (Civil) 

/ Work 

Supervisor 

(Civil) 

NDT or 

equivalent (for 

Engineering 

Assistant / NCT 

(for Work 

Supervisor) 

1 01 yrs - 

 

Sub-Clauses 6.8 (d) is amended by inserting “or” at the end: 

 

“6.9 (d)……; or” 

 

Sub-Clauses 6.8 (e) is inserted as follows: 

 

“6.9 (e) undertakes behavior which breaches the Code of Conduct (ESHS) 

(e.g. spreading communicable diseases, sexual harassment, 

gender-based violence, (GBV), sexual exploitation or abuse, 

illicit activity or crime).” 

 

After the sentence: “If appropriate, the Contractor shall then appoint (or cause 

to be appointed) a suitable replacement person.” the following is added as a 

new paragraph: 

 

“The Contractor’s Personnel includes Key Personnel. If the Contractor intends 

to replace a Key Personnel, the Contractor shall, not less than 30 days before 

the intended date of replacement, give notice to the Engineer, the name, 

address, academic qualifications and relevant experience of the intended 

replacement Key Personnel. The Contractor shall not, without the prior consent 

of the Engineer, revoke the appointment of the Key Personnel or appoint a 

replacement.” 
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(*) 8.7  Liquidated 

damages for the 

Works 

0.05 % of the Initial Contract Price per Day 

 

(*) 8.7 Maximum 

amount of 

liquidated 

damages 

5 % of the Initial Contract Price 

 

12.2 (b) Method of 

Measurement 

The Method of Measurement shall be joint measurement 

and annexed in Section 8  

13.3 

Variation 

procedure 

Sub-Clause 13.3. (a) is replaced with the following: 

“(a) a description of the proposed work to be performed, a programme for 

its execution and sufficient ESHS information to enable an evaluation of 

ESHS risks and impacts;”  

(*) 13.4(b) Percentage for 

adjustment of 

Provisional Sums  
10 %  

(*)13.4.(b) II Overhead and 

profit factor 

percentage 

17% 

 

13.7 

Adjustment for 

changes in Cost 

 

Last paragraph “The weightings for each of the inputs of cost 

…………………” shall be substituted by the following: 

 

“The weightings for each of the inputs of cost given in this Clause shall be 

adjusted only if they have been rendered unreasonable, unbalanced or 

inapplicable, as a result of Variations.” 
 

 

13.7 

 

Weightings of 

Inputs 

 

Indices 

No 
Input Name 

Input Percentage 

(%) 

P3 Fuel 28.6 

L2 Un-skill Labour 23.6 

P1 Small Equipment 21.4 

P2 Heavy Equipment 16.4 

Total 90.0 

 

Nonadjustable element shall be:  

All P.Sum & L.Sum items 

(*) 14.2 Total Advance 

Payment 

 

Payment, equivalent to 40% of the Initial Contract Price 

(excluding provisional sums and contingencies), will be 

made upon the submission of the “Un conditional On 

Demand” Advanced Guarantee which is obtained from the 

Bank registered under Central Bank, Sri Lanka. 

Further, the payment is subjected to the Engineer’s 

Recommendation. 

(*) 14.3(c) 
Percentage of 

retention 
10 % 



Section 4 – Contract Data 

4-8 

 

(*) 14.3(c) Limit of 

Retention Money 

 

5 % of the Initial Contract Price 

 

14.5 Minimum 

amount of 

Interim Payment 

Certificates. 

Rs. 670,000.00 (with VAT)  

(*) 14.5 

 

Issue of Interim 

Payment 

Certificate 

The following is added to the third paragraph as (c):  

 

i. if the Contractor was, or is, failing to perform any ESHS obligations or work 

under the Contract, the value of this work or obligation, as determined by 

the Engineer, may be withheld until the work or obligation has been 

performed, and/or the cost of rectification or replacement, as determined 

by the Engineer, may be withheld until rectification or replacement has 

been completed. Failure to perform includes, but is not limited to the 

following:  

 

a) failure to comply with any ESHS obligations or work described in the 

Works’ Requirements which may include: working outside site 

boundaries, excessive dust, failure to keep public roads in a safe usable 

condition, damage to offsite vegetation, pollution of water courses from 

oils or sedimentation, contamination of land e.g. from oils, human 

waste, damage to archeology or cultural heritage features, air pollution 

as a result of unauthorized and/or inefficient combustion;  

b) failure to regularly review C-ESMP and/or update it in a timely manner 

to address emerging ESHS issues, or anticipated risks or impacts;  

c) failure to implement the C-ESMP e.g. failure to provide required 

training or sensitization;  

d) failing to have appropriate consents/permits prior to undertaking Works 

or related activities;  

e) failure to submit ESHS report/s (as described in Appendix B), or failure 

to submit such reports in a timely manner;  

f) Failure to implement remediation as instructed by the Engineer within 

the specified timeframe (e.g. remediation addressing non-

compliance/s).  

 

(*)14.8 Alternative 

method for 

Payment of 

Retention 

On reaching the limit of retention, stated in the Contract 

Data under Sub-Clause 14.3, the Contractor may substitute 

full retention money with an unconditional guarantee 

acceptable to the Employer to a value equal to the full 

retention money, and valid up to 28 Days beyond the end 

of Defect Notification Period.  On receipt of such guarantee 

the Employer shall repay the full retention money.  The 

guarantee will be released to the Contractor upon the 

certification of the Engineer that all Defects notified by the 

Engineer to the Contractor before the end of this period 

have been corrected. 
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(*) 18.2 Third Party 

Insurance  

 

 

This Amount of insurance per occurrence is: 

  
 

 Minimum 

Insurance 

Amount 

Maximum 

Deductible 

(a) for the 

works, Plant 

and materials: 

110% of the 

contract Price 

Rs 50,000/- 

(b) For loss or 

damage to 

equipment 

Replacement 

value of the 

Equipment’s 

Rs 50,000/- 

(c) for losses or 

damage to 

property (except 

the works, plant, 

Materials, and 

Equipment) in 

connection with 

Contract 

Rs 1.0 million Rs 50,000/- 

(d) for personal 

injury or death: 

(i) of the 

Contractor’s 

employees per 

event 

Rs 1,000,000 

per employee 

No  

Deductible 

(ii) of other 

people per event 

Rs 1,000,000 

per person 

No  

Deductible 

 Clause 19.0 Claims, Disputes and Arbitration 

Delete existing sub-clause 19.2 (Dispute Resolution), 

Delete existing sub-clause 19.3 (Procedure for Adjudication), 

Delete existing sub-clause 19.4 (Replacement of Adjudicator), 

Delete existing sub-clause 19.5 (Arbitration), and insert the following new 

sub-clauses; 
 

19.2  Appointment of the Dispute Adjudication Board 

19.3 Failure to Agree on the Composition of the Dispute Adjudication Board 

19.4 Obtaining Dispute Adjudication Board’s Decision 

19.5 Failure to Comply with Dispute Adjudication Board’s Decision 

19.6 Expiry of Dispute Adjudication Board’s Appointment 

19.7 Arbitration 
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19.2 Appointment of 

the Dispute 

Adjudication 

Board 

Any dispute of whatever nature arising out of or in relation 

to this agreement shall in the first instance be referred to a 

Dispute Adjudication Board (DAB) for decision in 

accordance with Sub-Clause 19.4 [Obtaining Dispute 

Adjudication Board’s Decision]. The Parties shall appoint a 

DAB within 28 Days from the Commencement Date.  

The DAB shall comprise, three suitably qualified persons 

(“the members”), who shall be professionals experienced in 

the type of construction involved in the Works and with the 

interpretation of contractual documents, one of whom shall 

serve as chairman. 

Within 28 Days from the Commencement Date each of the 

Parties shall appoint one member to serve on the Dispute 

Adjudication Board (DAB).  The Parties shall consult both 

these members and shall agree upon the third member, who 

shall be appointed to act as the chairman. 

The agreement between the Parties and each of the three 

members shall incorporate by reference the General 

Conditions of Dispute Adjudication Agreement contained 

in the Appendix to these Contract Data, with such 

amendments as are agreed between them. 

The terms of the remuneration of the three members, 

including the remuneration of any expert whom the DAB 

consults, shall be mutually agreed upon by the Parties when 

agreeing the terms of appointment of the member or such 

expert (as the case may be). Each Party shall be responsible 

for paying one-half of this remuneration 

If a member declines to act or is unable to act as a result of 

death, disability, resignation or termination of appointment, 

a replacement shall be appointed in the same manner as the 

replaced person was required to have been nominated or 

agreed upon, as described in this Sub-Clause. 

The appointment of any member may be terminated by 

mutual agreement of both Parties, but not by the Employer 

or the Contractor acting alone. Unless otherwise agreed by 

both Parties, the appointment of the DAB (including each 

member) shall expire when the discharge referred to in 

Sub-Clause 14.11 [Discharge] shall have become effective. 
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19.3 

 

Failure to Agree   

on the 

Composition of 

the Dispute 

Adjudication 

Board 

 

If any of the following conditions apply, namely: 

(a) either Party fails to nominate a member of a DAB by 

such date, 

(b) the Parties fail to agree upon the appointment of the 

third member (to act as chairman) of the DAB by 

such date, or 

(c) the Parties fail to agree upon the appointment of a 

replacement person within 42 Days after the date on 

which the one of the three members declines to act or 

is unable to act as a result of death, disability, 

resignation or termination of appointment, 

Then Institute for Construction Training and Development 

(ICTAD) shall, upon the request of either or both of the 

Parties and after due consultation with both Parties, appoint 

this member of the DAB. This appointment shall be final 

and conclusive. Each Party shall be responsible for paying 

one-half of the expenses / disbursements incurred by 

ICTAD. 

 

19.4 Obtaining 

Dispute 

Adjudication 

Board’s Decision 

If a dispute (of any kind whatsoever) arises between the 

Parties in connection with, or arising out of, the Contract or 

the execution of the Works, including any dispute as to any 

certificate, determination, instruction, opinion or valuation 

of the Engineer, either Party may refer the dispute in 

writing to the DAB for its decision, with copies to the other 

Party and the Engineer. Such reference shall state that it is 

given under this Sub-Clause. 

The DAB shall be deemed to have received such reference 

on the date when it is received by the chairman of the 

DAB. 

Both Parties shall promptly make available to the DAB all 

such additional information, further access to the Site, and 

appropriate facilities, as the DAB may require for the 

purposes of making a decision on such dispute. The DAB 

shall be deemed to be not acting as arbitrator(s). 
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  Within 84 Days after receiving such reference, or within 

such other period as may be proposed by the DAB and 

approved by both Parties, the DAB shall give its decision, 

which shall be reasoned and shall state that it is given under 

this Sub-Clause. The decision shall be binding on both 

Parties, who shall promptly give effect to it unless and until 

it shall be revised in an amicable settlement or an arbitral 

award as described below.  Unless the Contract has already 

been abandoned, repudiated or terminated, the Contractor 

shall continue to proceed with the Works in accordance 

with the Contract. 

If either Party is dissatisfied with the DAB’s decision, then 

either Party may, within 28 Days after receiving the 

decision, give notice to the other Party of its dissatisfaction 

and intention to commence arbitration. If the DAB fails to 

give its decision within the period of 84 Days (or as 

otherwise approved) after receiving such reference, then 

either Party may, within 28 Days after this period has 

expired, give notice to the other Party of its dissatisfaction 

and intention to commence arbitration. 

In either event, this notice of dissatisfaction shall state that 

it is given under this Sub-Clause, and shall set out the 

matter in dispute and the reason(s) for dissatisfaction. 

Except as stated in Sub-Clause 19.5 [Failure to Comply 

with Dispute Adjudication Board’s Decision] and Sub-

Clause 19.6 [Expiry of Dispute Adjudication Board’s 

Appointment], neither Party shall be entitled to commence 

arbitration of a dispute unless a notice of dissatisfaction has 

been given in accordance with this Sub-Clause. 

If the DAB has given its decision as to a matter in dispute 

to both Parties, and no notice of dissatisfaction has been 

given by either Party within 28 Days after it received the 

DAB’s decision, then the decision shall become final and 

binding upon both Parties. 

 

 

 

19.5 Failure to 

Comply with 

Dispute 

Adjudication 

Board’s Decision 

In the event that a Party fails to comply with a DAB 

decision which has become final and binding, then the 

other Party may, without prejudice to any other rights it 

may have, refer the failure itself to arbitration under Sub-

Clause 19.7 [Arbitration]. Sub-Clause 19.4 [Obtaining 

Dispute Adjudication Board’s Decision] shall not apply to 

this reference. 
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19.6 

 

 

 

 

 

 

 

 

 

 

19.7 

Expiry of Dispute 

Adjudication 

Board’s 

Appointment 

 

 

 

 

 

 
 

Arbitration 

If a dispute arises between the Parties in connection with, 

or arising out of, the Contract or the execution of the 

Works and there is no DAB in place, whether by reason of 

the expiry of the DAB’s appointment or otherwise: 

(a) Sub-Clause 19.4 [Obtaining Dispute Adjudication 

Board’s Decision] shall not apply, and 

(b) the dispute may be referred directly to arbitration 

under Sub-Clause 19.7 [Arbitration].  

 

(a) Any dispute of whatever nature arising from, out of or 

in connection with this agreement, on the interpretation 

thereof, or the rights, duties, obligations or liabilities of 

any Party, or the operation, breach, termination, 

abandonment, foreclosure or invalidity thereof, shall 

be referred to by either Party to arbitration for final 

settlement, in accordance with the Arbitration Act No. 

11 of 1995, or any amendment thereof, 

 

(b)  Pending the award in any arbitration proceedings 

hereunder, 

(i)  this Contract and the rights and obligations of the 

Parties shall remain in full force and effect and 

  

(ii) each of the Parties shall continue to perform their 

respective obligations under this Contract.  The 

termination of this Contract shall not result in the 

termination of any arbitration proceedings 

pending at the time of such termination nor 

otherwise affect the rights and obligations of the 

Parties under or with respect to such pending 

arbitration. 

 
(c) Any award rendered by the arbitral tribunal shall 

determine the extent to which the cost of arbitration is 

to be borne by each Party.  The arbitration centre 

charges and the compensation to the arbitrator shall be 

equally shared by the Parties initially.  
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Composition of the Arbitral Tribunal: 

 

The arbitral tribunal shall consist of a sole arbitrator who 

shall be appointed in the manner provided in the Selection 

Procedure as given below. 

 

Selection Procedure: 

 

The Party desiring arbitration shall nominate three 

arbitrators out of which one to be selected by the other 

Party within 21 Days of the receipt of such nomination.  If 

the other Party does not select one to serve as Arbitrator 

within the stipulated period then the Arbitrator shall be 

appointed in accordance with the Arbitration Act No. 11 of 

1995, or any amendments thereof. 

 

Venue & Language: 

 

The venue of arbitration shall be in Sri Lanka. 

 

Unless otherwise agreed to by the Parties the proceedings 

shall be conducted and the award shall be rendered in the 

English language. 

 

 In the following sub-clauses, the term “Performance Security” is replaced with: 

“Performance Security and, if applicable, an Environmental, Social, Health and 

Safety (ESHS) Performance Security”: 

 

2.1-   Right of Access to the Site 

14.2-  Advance Payment 

14.5-  Issue of Interim Payment Certificate 

14.11- Discharge 

15.5-  Employer’s Entitlement to Termination for Convenience 

16.4(a)- Payment on termination” 
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APPENDIX TO CONTRACT DATA 

APPENDIX A 

A General Conditions of Dispute Adjudication Agreement 

1.  Definitions Each “Dispute Adjudication Agreement” is a tripartite agreement by and 

between: 

(a)  the “Employer”; 

(b)  the “Contractor”; and 

(c)  the “Member” who is defined in the Dispute Adjudication 

Agreement as being one of the three persons who are jointly 

called the “DAB” (or “Dispute Adjudication Board”) and, 

where this is the case, the other two persons are called the 

“Other Members.” 

 
 The Employer and the Contractor have entered (or intend to enter) into a 

contract, which is called the "Contract" and is defined in the Dispute 

Adjudication Agreement, which incorporates this Appendix. In the 

Dispute Adjudication Agreement, words and expressions which are not 

otherwise defined shall have the meanings assigned to them in the 

Contract. 

 
2.  General Provisions Unless otherwise stated in the Dispute Adjudication Agreement, it shall 

take effect on the latest of the following dates: 

(a) the Commencement Date defined in the Contract, 

(b) when the Employer, the Contractor and the Member have each 
signed the Dispute Adjudication Agreement, or 

(c) when the Employer, the Contractor and each of the Other Members 

have respectively each signed a Dispute Adjudication Agreement. 

This employment of the Member is a personal appointment. At any time, 

the Member may give not less than 70 Days notice of resignation to the 

Employer and to the Contractor, and the Dispute Agreement shall 

terminate upon the expiry of this period. 

 
3.  Warranties The Member warrants and agrees that he/she is and shall be impartial and 

independent of the Employer, the Contractor and the Engineer. The 

Member shall promptly disclose, to each of them and to the Other 

Members, any fact or circumstance which might appear inconsistent with 

his/her warranty and agreement of impartiality and independence. 

 
 When appointing the Member, the Employer and the Contractor relied 

upon the Member’s representations that he/she is: 

(a) experienced in the work which the Contractor is to carry out under 
the Contract, 

(b) experienced in the interpretation of contract documentation, and 

(c) fluent in the language for communications defined in the Contract. 
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4.  General 

Obligations of the 

Member 

The Member shall: 

(a) have no interest financial or otherwise in the Employer, the 

Contractor or Engineer, nor any financial interest in the Contract 

except for payment under the Dispute Adjudication Agreement; 

(b) not previously have been employed as a consultant or otherwise by 

the Employer, the Contractor or the Engineer, except in such 

circumstances as were disclosed in writing to the Employer and the 

Contractor before they signed the Dispute Adjudication Agreement; 

(c) have disclosed in writing to the Employer, the Contractor and the 

Other Members, before entering into the Dispute Adjudication 

Agreement and to his/her best knowledge and recollection, any 

professional or personal relationships with any director, officer or 

employee of the Employer, the Contractor or the Engineer, and any 

previous involvement in the overall project of which the Contract 

forms part; 

(d) not, for the duration of the Dispute Adjudication Agreement, be 

employed as a consultant or otherwise by the Employer, the 

Contractor or the Engineer, except as may be agreed in writing by 

the Employer, the Contractor and the Other Members; 

(e) comply with the annexed procedural rules and with Sub-Clause 19.4 

(Obtaining Dispute Adjudication Board’s Decision) of the 

Conditions of Contract; 

(f) not give advice to the Employer, the Contractor, the Employer’s 

Personnel or the Contractor’s Personnel concerning the conduct of 

the Contract, other than in accordance with the annexed procedural 

rules; 

(g) not while a Member enter into discussions or make any agreement 

with the Employer, the Contractor or the Engineer regarding 

employment by any of them, whether as a consultant or otherwise, 

after ceasing to act under the Dispute Adjudication Agreement; 

(h) ensure his/her availability for all site visits and hearings as are 

necessary; 

(i) become conversant with the Contract and with the progress of the 

Works (and of any other parts of the project of which the Contract 

forms part) by studying all documents received which shall be 

maintained in a current working file; 

(j) treat the details of the Contract and all the DAB’s activities and 

hearings as private and confidential, and not publish or disclose 

them without the prior written consent of the Employer, the 

Contractor and the Other Members; and 

(k) be available to give advice and opinions, on any matter relevant to 

the Contract when requested by both the Employer and the 

Contractor, subject to the agreement of the Other Members. 

5.  General 

Obligations of the 

Employer and the 

Contractor 

The Employer, the Contractor, the Employer’s Personnel and the 

Contractor’s Personnel shall not request advice from or consultation with 

the Member regarding the Contract, otherwise than in the normal course 

of the DAB’s activities under the Contract and the Dispute Adjudication 

Agreement. The Employer and the Contractor shall be responsible for 

compliance with this provision, by the Employer’s Personnel and the 

Contractor’s Personnel respectively. 
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 The Employer and the Contractor undertake to each other and to the 

Member that the Member shall not, except as otherwise agreed in writing 

by the Employer, the Contractor, the Member and the Other Members: 

(a) be appointed as an arbitrator in any arbitration under the Contract; 

(b) be called as a witness to give evidence concerning any dispute 

before arbitrator(s) appointed for any arbitration under the Contract; 

or 

(c) be liable for any claims for anything done or omitted in the discharge 

or purported discharge of the Member’s functions, unless the act or 

omission is shown to have been in bad faith. 

 The Employer and the Contractor hereby jointly and severally indemnify 

and hold the Member harmless against and from claims from which he is 

relieved from liability under the preceding paragraph. 

 Whenever the Employer or the Contractor refers a dispute to the DAB 

under Sub-Clause 19.4 (Obtaining Dispute Adjudication Board’s 

Decision) of the Conditions of Contract, which will require the Member 

to make a site visit and attend a hearing, the Employer or the Contractor 

shall provide appropriate security for a sum equivalent to the reasonable 

expenses to be incurred by the Member. No account shall be taken of any 

other payments due or paid to the Member. 

6. Payment The Member shall be paid as follows: 

(a) a retainer fee per calendar month, which shall be considered as 

payment in full for: 

(i) being available on 28 Days’ notice for all site visits and 

hearings; 

(ii) becoming and remaining conversant with all project 

developments and maintaining relevant files; 

(iii) all office and overhead expenses including secretarial services, 

photocopying and office supplies incurred in connection with 

his duties; and 

(iv) all services performed hereunder except those referred to in sub-

paragraphs (b) and (c) of this Clause. 

 The retainer fee shall be paid with effect from the last day of the calendar 

month in which the Dispute Adjudication Agreement becomes effective; 

until the last day of the calendar month in which the Taking-Over 

Certificate is issued for the whole of the Works. 

 With effect from the first day of the calendar month following the month 

in which the Taking-Over Certificate is issued for the whole of the 

Works, the retainer fee shall be reduced by 50%. This reduced fee shall be 

paid until the first day of the calendar month in which the Member resigns 

or the Dispute Adjudication Agreement is otherwise terminated. 
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(b) a daily fee which shall be considered as payment in full for: 

(i) each day or part of a day up to a maximum of two Days travel 

time in each direction for the journey between the Member’s 

home and the site, or another location of a meeting with the 

Other Members; 

(ii) each working day on Site visits, hearings or preparing 

decisions; and 

(iii) each day spent reading submissions in preparation for a hearing. 

(c) all reasonable expenses including necessary travel expenses (hotel 

and subsistence and other direct travel expenses) incurred in 

connection with the Member’s duties, as well as the cost of 

telephone calls, courier charges, and faxes: a receipt shall be required 

for each item in excess of five percent of the daily fee referred to in 

sub-paragraph (b) of this Clause. 

 The retainer and daily fees shall be as specified in the Dispute 

Adjudication Agreement. Unless it specifies otherwise, these fees shall 

remain fixed for the entire duration of the Contract.  

 The Member shall submit invoices for payment of the monthly retainer 

quarterly in advance. Invoices for other expenses and for daily fees shall 

be submitted following the conclusion of a site visit or hearing. All 

invoices shall be accompanied by a brief description of activities 

performed during the relevant period and shall be addressed to the 

Contractor. 

 The Contractor shall pay each of the Member’s invoices in full within 56 

calendar days after receiving each invoice and shall apply to the 

Employer (in the Statements under the Contract) for reimbursement of 

one-half of the amounts of these invoices. The Employer shall then pay 

the Contractor in accordance with the Contract. 

 If the Contractor fails to pay to the Member the amount to which he/she is 

entitled under the Dispute Adjudication Agreement, the Employer shall 

pay the amount due to the Member and any other amount which may be 

required to maintain the operation of the DAB; and without prejudice to 

the Employer’s rights or remedies. In addition to all other rights arising 

from this default, the Employer shall be entitled to reimbursement of all 

sums paid in excess of one-half of these payments, plus all costs of 

recovering these sums and financing charges calculated at the rate 

specified in Sub-Clause 14.7 of the Conditions of Contract. 

 If the Member does not receive payment of the amount due within 70 

days after submitting a valid invoice, the Member may (i) suspend his/her 

services (without notice) until the payment is received, and/or (ii) resign 

his/her appointment by giving notice under Clause 7. 

7. Termination At any time: (i) the Employer and the Contractor may jointly terminate 

the Dispute Adjudication Agreement by giving 42 Days notice to the 

Member; or (ii) the Member may resign as provided for in Clause 2. 

 If the Member fails to comply with the Dispute Adjudication Agreement, 

the Employer and the Contractor may, without prejudice to their other 
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rights, terminate it by notice to the Member. The notice shall take effect 

when received by the Member. 

 If the Employer or the Contractor fails to comply with the Dispute 

Adjudication Agreement, the Member may, without prejudice to his other 

rights, terminate it by notice to the Employer and the Contractor. The 

notice shall take effect when received by them both. 

 Any such notice, resignation and termination shall be final and binding on 

the Employer, the Contractor and the Member. However, a notice by the 

Employer or the Contractor, but not by both, shall be of no effect. 

8. Default of the 

Member 

If the Member fails to comply with any of his obligations under Clause 4 

(a) - (d) above, he shall not be entitled to any fees or expenses hereunder 

and shall, without prejudice to their other rights, reimburse each of the 

Employer and the Contractor for any fees and expenses received by the 

Member and the Other Members, for proceedings or decisions of the 

DAB which are rendered void or ineffective by the said failure to comply. 

 If the Member fails to comply with any of his obligations under Clause 4 

(e) - (k) above, he shall not be entitled to any fees or expenses hereunder 

from the date and to the extent of the non-compliance and shall, without 

prejudice to their other rights, reimburse each of the Employer and the 

Contractor for any fees and expenses already received by the Member, for 

proceedings or decisions of the DAB which are rendered void or 

ineffective by the said failure to comply. 

9. Disputes Any dispute or claim arising out of or in connection with this Dispute 

Adjudication Agreement, or the breach, termination or invalidity thereof, 

shall be finally settled in accordance with Arbitration Act No 11, 1995 of  

Sri Lanka with a sole Arbitrator.. 
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PROCEDURAL RULES 

1. Unless otherwise agreed by the Employer and the Contractor, the DAB shall visit the site at 

intervals of not more than 70 days, including times of critical construction events, at the request 

of either the Employer or the Contractor. Unless otherwise agreed by the Employer, the 

Contractor and the DAB, the period between consecutive visits shall not be less than 35 days, 

except as required to convene a hearing as described below. 

2. The timing of and agenda for each site visit shall be as agreed jointly by the DAB, the Employer 

and the Contractor, or in the absence of agreement, shall be decided by the DAB. The purpose of 

site visits is to enable the DAB to become and remain acquainted with the progress of the Works 

and of any actual or potential problems or claims, and, as far as reasonable, to endeavour to 

prevent potential problems or claims from becoming disputes. 

3. Site visits shall be attended by the Employer, the Contractor and the Engineer and shall be co-

ordinated by the Employer in co-operation with the Contractor. The Employer shall ensure the 

provision of appropriate conference facilities and secretarial and copying services. At the 

conclusion of each site visit and before leaving the site, the DAB shall prepare a report on its 

activities during the visit and shall send copies to the Employer and the Contractor. 

4. The Employer and the Contractor shall furnish copy each to the members of the DAB all 

documents which the DAB may request, including Contract documents, progress reports, 

variation instructions, certificates and other documents pertinent to the performance of the 

Contract. All communications between the DAB and the Employer or the Contractor shall be 

copied to the other Party.  

5. If any dispute is referred to the DAB in accordance with Sub-Clause 19.4 (Obtaining Dispute 

Adjudication Board’s Decision) of the Conditions of Contract, the DAB shall proceed in 

accordance with Sub-Clause 19.4 (Obtaining Dispute Adjudication Board’s Decision) and 

these Rules. Subject to the time allowed to give notice of a decision and other relevant factors, the 

DAB shall: 

 (a) act fairly and impartially as between the Employer and the Contractor, giving each of them 

a reasonable opportunity of putting his case and responding to the other’s case, and 

 (b) adopt procedures suitable to the dispute, avoiding unnecessary delay or expense. 

6. The DAB may conduct a hearing on the dispute, in which event it will decide on the date and 

place for the hearing and may request that written documentation and arguments from the 

Employer and the Contractor be presented to it prior to or at the hearing. 

7. Except as otherwise agreed in writing by the Employer and the Contractor, the DAB shall have 

power to adopt an inquisitorial procedure, to refuse admission to hearings or audience at hearings 

to any persons other than representatives of the Employer, the Contractor and the Engineer, and 

to proceed in the absence of any party who the DAB is satisfied received notice of the hearing; 

but shall have discretion to decide whether and to what extent this power may be exercised. 

8. The Employer and the Contractor empower the DAB, among other things, to: 

 (a) establish the procedure to be applied in deciding a dispute, 

 (b) decide upon the DAB’s own jurisdiction, and as to the scope of any dispute referred to it, 

 (c) conduct any hearing as it thinks fit, not being bound by any rules or procedures other than 

those contained in the Contract and these Guidelines, 
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 (d) take the initiative in ascertaining the facts and matters required for a decision, 

 (e) make use of its own specialist knowledge, if any, 

 (f) decide upon the payment of financing charges in accordance with the Contract, 

 (g) decide upon any provisional relief such as interim or conservatory measures, and 

 (h) open up, review and revise any certificate, decision, determination, instruction, opinion or 

valuation of the Engineer, relevant to the dispute. 

9. The DAB shall not express any opinions during any hearing concerning the merits of any 

arguments advanced by the Parties. Thereafter, the DAB shall make and give its decision in 

accordance with Sub-Clause 19.4 (Obtaining Dispute Adjudication Board’s Decision), or as 

otherwise agreed by the Employer and the Contractor in writing. The DAB: 

 (a) shall convene in private after a hearing, in order to have discussions and prepare its 

decision; 

 (b) shall endeavour to reach a unanimous decision: if this proves impossible the applicable 

decision shall be made by a majority of the Members, who may require the minority 

Member to prepare a written report for submission to the Employer and the Contractor; 

and 

 (c) Member fails to attend a meeting or hearing, or to fulfill any required function, the other 

two Members may nevertheless proceed to make a decision, unless: 

  (i) either the Employer or the Contractor does not agree that they do so, or 

  (ii) the absent Member is the chairman and he/she instructs the other Members to not 

make a decision. 
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DISPUTE ADJUDICATION AGREEMENT 
      [for each member of a three - person DAB] 

Name and details of Contract  

Name and address of Employer 

Name and address of Contractor  

Name and address of Member 

 

Whereas the Employer and the Contractor have entered into the Contract and desire jointly to appoint the 

Member to act as one of the three persons who are jointly called the Dispute Adjudication Board (DAB) 

[and desire the Member to act as chairman of the DAB] 

 

The Employer, Contractor and Member jointly agree as follows: 

 

1. The conditions of this Dispute Adjudication Agreement comprise the “General Conditions of 

Dispute Adjudication Agreement” which is appended to the General Conditions of the “Standard 

Bidding Document, Procurement of Works, Major Contracts - Second Edition, January 2007” and 

the following provisions. In these provisions, which include amendments and additions to the 

General Conditions of Dispute Adjudication Agreement, words and expressions shall have the 

same meanings as are assigned to them in the General Conditions of Dispute Adjudication 

Agreement. 

 

2. [Details of amendments to the General Conditions of Dispute Adjudication Agreement, if any  
 

  For example: 

 

In the procedural rules annexed to the General Conditions of Dispute Adjudication Agreement, 

Rule_____ is deleted and replaced by: “………….”]  
 

3 In accordance with Clause 6 of the General Conditions of Dispute Adjudication Agreement the 

Member shall be paid as follows: 

   

  A retainer fee of ______________ per calendar month, 

  plus a daily fee of ______________ per day. 

 

4 In consideration of these fees and other payments to be made by the Employer and the Contractor 

in accordance with Clause 6 of the General Conditions of Dispute Adjudication Agreement, the 

Member undertakes to serve, as described in this Dispute Adjudication Agreement, as one of the 

three persons who are jointly to act as the DAB. 

 

5 The Employer and the Contractor jointly and severally undertake to pay the Member, in 

consideration of the carrying out of these services, in accordance with Clause 6 of the General 

Conditions of Dispute Adjudication Agreement.  

 

6 This Dispute Adjudication Agreement shall be governed by the law of __________________ 

 

 

 

 SIGNED by:_______________ SIGNED by:______________ SIGNED by:____________ 

  

 for and on behalf of the employer for and on behalf of the Contractor the Member  

 in the presence of  in the presence of  in the presence  of 

   

 Witness:_______________ Witness: ________________ Witness : ______________ 

 Name: _______________ Name: ________________ Name :  ______________ 

 Address:_______________ Address: ________________ Address : ______________ 

 Date:  _______________ Date:  ________________ Date:  ______________ 
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APPENDIX B 

Environmental, Social, Health and Safety (ESHS)  

Metrics for Progress Reports 

Metrics for regular reporting: 

a. environmental incidents or non-compliances with contract requirements, including 

contamination, pollution or damage to ground or water supplies; 

b. health and safety incidents, accidents, injuries and all fatalities that require treatment;  

c. interactions with regulators:  identify agency, dates, subjects, outcomes (report the negative if 

none); 

d. status of all permits and agreements:  

i. work permits: number required, number received, actions taken for those not received; 

ii. status of permits and consents:  

- List areas/facilities with permits required (quarries, asphalt & batch plants), dates of 

application, dates issued (actions to follow up if not issued), dates submitted to 

resident engineer (or equivalent), status of area (waiting for permits, working, 

abandoned without reclamation, decommissioning plan being implemented, etc.); 

- list areas with landowner agreements required (borrow and spoil areas, camp sites), 

dates of agreements, dates submitted to resident engineer (or equivalent); 

- identify major activities undertaken in each area in the reporting period and 

highlights of environmental and social protection (land clearing, boundary marking, 

topsoil salvage, traffic management, decommissioning planning, decommissioning 

implementation); 

- for quarries: status of relocation and compensation (completed, or details of 

activities and current status in the reporting period). 

e. health and safety supervision:  

i. safety officer: number days worked, number of full inspections & partial inspections, 

reports to construction/project management; 

ii. number of workers, work hours, metric of PPE use (percentage of workers with full 

personal protection equipment (PPE), partial, etc.), worker violations observed (by type of 

violation, PPE or otherwise), warnings given, repeat warnings given, follow-up actions 

taken (if any); 

f. worker accommodations: 

i. number of expats housed in accommodations, number of locals; 

ii. date of last inspection, and highlights of inspection including status of accommodations’ 

compliance with national and local law and good practice, including sanitation, space, 

etc.;  

iii. actions taken to recommend/require improved conditions, or to improve conditions. 

g. HIV/AIDS: provider of health services, information and/or training, location of clinic, 

number of non-safety disease or illness treatments and diagnoses (no names to be provided); 

h. gender (for expats and locals separately): number of female workers, percentage of 

workforce, gender issues raised and dealt with (cross-reference grievances or other sections 

as needed); 
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i. training: 

i. number of new workers, number receiving induction training, dates of induction training; 

ii. number and dates of toolbox talks, number of workers receiving Occupational Health and 

Safety (OHS), environmental and social training; 

iii. number and dates of HIV/AIDS sensitization and/or training, no. workers receiving 

training (in the reporting period and in the past); same questions for gender sensitization, 

flag person training. 

iv. number and date of GBV /SEA sensitization and/or training, number of workers receiving 

training on code of conduct (in the reporting period and in the past), etc. 

j. environmental and social supervision: 

i. environmentalist: days worked, areas inspected and numbers of inspections of each (road 

section, work camp, accommodations, quarries, borrow areas, spoil areas, swamps, forest 

crossings, etc.), highlights of activities/findings (including violations of environmental 

and/or social best practices, actions taken), reports to environmental and/or social 

specialist/construction/site management; 

ii. sociologist: days worked, number of partial and full site inspections (by area: road 

section, work camp, accommodations, quarries, borrow areas, spoil areas, clinic, 

HIV/AIDS center, community centers, etc.), highlights of activities (including violations 

of environmental and/or social requirements observed, actions taken), reports to 

environmental and/or social specialist/construction/site management; and 

iii. Community liaison person(s): days worked (hours community center open), number of 

people met, highlights of activities (issues raised, etc.), reports to environmental and/or 

social specialist /construction/site management. 

k. Grievances: list new grievances (e.g. allegations of GBV / SEA) received in the reporting 

period and unresolved past grievances by date received, complainant, how received, to whom 

referred to for action, resolution and date (if completed), data resolution reported to 

complainant, any required follow-up (Cross-reference other sections as needed): 

i. Worker grievances; 

ii. Community grievances 

l. Traffic and vehicles/equipment: 

i. traffic accidents involving project vehicles & equipment: provide date, location, damage, 

cause, follow-up; 

ii. accidents involving non-project vehicles or property (also reported under immediate 

metrics): provide date, location, damage, cause, follow-up;  

iii. overall condition of vehicles/equipment (subjective judgment by environmentalist); non-

routine repairs and maintenance needed to improve safety and/or environmental 

performance (to control smoke, etc.). 

m. Environmental mitigations and issues (what has been done): 

i. dust: number of working bowsers, number of waterings/day, number of complaints, 

warnings given by environmentalist, actions taken to resolve; highlights of quarry dust 

control (covers, sprays, operational status); % of rock/spoil lorries with covers, actions 

taken for uncovered vehicles; 
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ii. erosion control: controls implemented by location, status of water crossings, 

environmentalist inspections and results, actions taken to resolve issues, emergency 

repairs needed to control erosion/sedimentation; 

iii. quarries, borrow areas, spoil areas, asphalt plants, batch plants: identify major activities 

undertaken in the reporting period at each, and highlights of environmental and social 

protection: land clearing, boundary marking, topsoil salvage, traffic management, 

decommissioning planning, decommissioning implementation; 

iv. blasting: number of blasts (and locations), status of implementation of blasting plan 

(including notices, evacuations, etc.), incidents of off-site damage or complaints (cross-

reference other sections as needed); 

v. spill cleanups, if any:  material spilled, location, amount, actions taken, material disposal 

(report all spills that result in water or soil contamination; 

vi. waste management: types and quantities generated and managed, including amount taken 

offsite (and by whom) or reused/recycled/disposed on-site; 

vii. details of tree plantings and other mitigations required undertaken in the reporting period; 

viii. details of water and swamp protection mitigations required undertaken in the reporting 

period. 

n. compliance: 

i. compliance status for conditions of all relevant consents/permits, for the Work, including 

quarries, etc.): statement of compliance or listing of issues and actions taken (or to be 

taken) to reach compliance; 

ii. compliance status of C-ESMP/ESIP requirements: statement of compliance or listing of 

issues and actions taken (or to be taken) to reach compliance 

iii. compliance status of GBV/SEA prevention and response action plan: statement of 

compliance or listing of issues and actions taken (or to be taken) to reach compliance 

iv. compliance status of Health and Safety Management Plan re: statement of compliance or 

listing of issues and actions taken (or to be taken) to reach compliance 

v. other unresolved issues from previous reporting periods related to environmental and 

social: continued violations, continued failure of equipment, continued lack of vehicle 

covers, spills not dealt with, continued compensation or blasting issues, etc.  Cross-

reference other sections as needed. 
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 Letter of Acceptance 

 Agreement 

 Performance Security 

 ESHS Performance Security 

 Advance Payment Security 

 Retention Money Guarantee 

 ESHS Declaration 
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Notes on Form of Letter of Acceptance 

 
The Letter of Acceptance will be the basis for formation of the Contract as described in Clause 

34 of the Instructions to Bidders.  This Form of Letter of Acceptance should be filled in and 

sent to the successful bidder only after evaluation of Bids and after obtaining approval from 

the relevant authority. 

 

 

 FORM OF LETTER OF ACCEPTANCE 
 

[Letter heading paper of the procuring entity] 

 

                                                                                                   …………………………. [date] 

 

 

To:  -------------------------------------------- [name and address of the Contractor] ---------   

 

This is to notify you that your bid dated ----------- [insert date] for the construction and remedying 

defects of the Improvements to Track – 02, FC 15 Canal at Muthuiyankaddu Scheme in 

Muthuiyankaddu Division, Mullaitivu Range - Retender (LK-MOMDE-557535-CW-RFB) for the 

Contract price of --------------[name of currency]-----------------------------------------------------[amount 

in figures and words] as corrected  in accordance with Instructions to Bidders and/ or modified by a 

Memorandum of  Understanding , is hereby accepted. 

 

You are hereby instructed to proceed with the execution of the said Works in accordance with the 

Contract documents. 

 

The Commencement Date shall be:  ………………   (fill the date as per Clause 8.1 of Conditions of 

Contract). 

 

The amount of Performance Security is: …………… (fill the amount as per Clause 4.2 of Conditions 

of Contract). 

 

The Performance Security shall be submitted on or before ……………………...   (fill the date as per 

Clause 4.2 of Conditions of Contract). 

 

Authorized Signature:       ……………………………………                                     

 

Name and title of Signatory:  ……………………………………………………………….          
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FORM OF AGREEMENT 

 

This Agreement made the ………. [day] of ……………… [month] 20…... [year], between 

……………………………………...  [name and address of Employer] (hereinafter called and 

referred to as “the Employer”), of the one part, and ………………………………………. [name and 

address of Contractor] (hereinafter called and referred to as “the Contractor”), of the other part: 

 

Whereas the Employer desires that the Contractor execute Improvements to Track – 02, FC 15 

Canal at Muthuiyankaddu Scheme in Muthuiyankaddu Division, Mullaitivu Range - Retender 

(LK-MOMDE-557535-CW-RFB) (hereinafter called and referred to as “the Works”) and the 

Employer has accepted the Bid by the Contractor for the execution and completion of such Works and 

remedying of any defects therein. 

 

The Employer and the Contractor agree as follows: 

1. In this Agreement words and expressions shall have the same meanings as are respectively 

assigned to them in the Contract. 

2. In consideration of the payments to be made by the Employer to the Contractor as indicated in 

this Agreement, the Contractor hereby covenants with the Employer to execute and complete 

the Works and remedy any defects therein in conformity in all respects with the provisions of 

the Contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the execute and 

complete the Works and remedy any defects therein, the Contract Price or such other sum as 

may become payable under the provisions of the Contract at the times and in the manner 

prescribed by the Contract. 

 

In Witness whereof the parties hereto have caused this Agreement to be executed the day and year 

aforementioned in accordance with laws of Sri Lanka. 

………………………………………..  ……………………………………….. 

Authorized signature of Contractor  Authorized signature of Employer 

 

 

 COMMON SEAL    COMMON SEAL 

 

 

In the presence of 

Witnesses: 

 

      

1. Name and NIC No. …………………………………………. 

     Signature …………………………………………………….                

Address ………………………………………………………    

 

2. Name and NIC No.  ………………………………………….. 

      Signature ……………………………………………………...    

       Address ………………………………………………………. 
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FORM OF PERFORMANCE SECURITY 

(Unconditional) 

------------------ [Issuing Agency’s Name, and Address of Issuing Branch or Office] ---------------------- 

Beneficiary: --------------------------- [Name and Address of Employer]  

 

Date: ------------------------------ 

PERFORMANCE GUARANTEE No.: ------------------------- 

We have been informed that ----------------- [name of Contractor] (hereinafter called "the Contractor") 

has entered into Contract No. LK-MOMDE-557535-CW-RFB dated ------------- with you, for the -----

--------- [insert “construction”] of Improvements to Track – 02, FC 15 Canal at Muthuiyankaddu 

Scheme in Muthuiyankaddu Division, Mullaitivu Range - Retender (hereinafter called "the 

Contract").   

Furthermore, we understand that, according to the Conditions of the Contract, a performance 

guarantee is required. 

At the request of the Contractor, we ---------------- [name of Agency]  hereby irrevocably undertake to 

pay you any sum or sums not exceeding in total an amount of ------------------------ [amount in figures] 

(-------------------------------------------------------------------------------------------) [amount in words],  

upon receipt by us of your first demand in writing accompanied by a written statement stating that the 

Contractor is in breach of its obligation(s) under the Contract, without your needing to prove or to 

show grounds for your demand or the sum specified therein.  

This guarantee shall expire, no later than the …. day of ……, 20….. [insert date, 28 days beyond the 

Time for Completion] and any demand for payment under it must be received by us at this office on or 

before that date.   

_____________________  

[signature(s)]  
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Form of Environmental, Social, Health and safety (ESHS) 

Performance Security 

ESHS Demand Guarantee 

[Guarantor letterhead or SWIFT identifier code] 

Beneficiary: [insert name and Address of Employer]   

Date: _ [Insert date of issue] 

ESHS PERFORMANCE GUARANTEE No.: [Insert guarantee reference number] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

We have been informed that ________________ (hereinafter called "the Applicant") has entered into 

Contract No. _____________ dated ____________ with the Beneficiary, for the execution of 

_____________________ (hereinafter called "the Contract").  

Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee 

is required. 

At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary 

any sum or sums not exceeding in total an amount of ___________ (                 ),1 such sum being 

payable in the types and proportions of currencies in which the Contract Price is payable, upon receipt 

by us of the Beneficiary’s complying demand supported by the Beneficiary’s statement, whether in 

the demand itself or in a separate signed document accompanying or identifying the demand, stating 

that the Applicant is in breach of its Environmental and/or Social and/or Health and/or  Safety (ESHS) 

obligation(s) under the Contract, without the Beneficiary needing to prove or to show grounds for 

your demand or the sum specified therein.  

This guarantee shall expire, no later than the …. Day of ……, 2… 2, and any demand for payment 

under it must be received by us at this office indicated above on or before that date.   

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revision, ICC 

Publication No. 758, except that the supporting statement under Article 15(a) is hereby excluded. 

 

_____________________  

[signature(s)]   

Note:  All italicized text (including footnotes) is for use in preparing this form and shall be deleted 

from the final product. 

                                                 
1 The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount 

specified in the Letter of Acceptance, less provisional sums, if any, and denominated either in the currency 

(cies) of the Contract or a freely convertible currency acceptable to the Beneficiary. 
2 Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. 

The Employer should note that in the event of an extension of this date for completion of the Contract, the 

Employer would need to request an extension of this guarantee from the Guarantor.  Such request must be in 

writing and must be made prior to the expiration date established in the guarantee. In preparing this guarantee, 

the Employer might consider adding the following text to the form, at the end of the penultimate paragraph: 

“The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one 

year], in response to the Beneficiary’s written request for such extension, such request to be presented 

to the Guarantor before the expiry of the guarantee.” 
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FORM OF ADVANCE PAYMENT SECURITY  

 

 

------------------------- [ Name and address of Agency, and Address of Issuing Branch or Office] ------ 

Beneficiary: ---------------------------- [Name and Address of Employer]   

Date: ---------------------------------- 

ADVANCE PAYMENT GUARANTEE No.: --------------------------- 

We have been informed that --------------- [name of Contractor] (hereinafter called “the Contractor”) 

has entered into Contract No. LK-MOMDE-557535-CW-RFB dated ---------------- with you, for the --

--------- construction of Improvements to Track – 02, FC 15 Canal at Muthuiyankaddu Scheme in 

Muthuiyankaddu Division, Mullaitivu Range – Retender (hereinafter called "the Contract").   

Furthermore, we understand that, according to the conditions of the Contract, an advance payment in 

the sum ---------------- [amount in figures] (----------------) [amount in words] is to be made against an 

advance payment guarantee. 

At the request of the Contractor, we --------------- [name of issuing agency] hereby irrevocably 

undertake to pay you any sum or sums not exceeding in total an amount of ----------- [amount in 

figures] (--------------) [amount in words] upon receipt by us of your first demand in writing 

accompanied by a written statement stating that the Contractor is in breach of its obligation in 

repayment of the Advance Payment under the Contract.  

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance 

payment repaid by the Contractor.   

This guarantee shall expire on ……….  [ Insert the date, 28 days beyond the Time of Completion] 

Consequently, any demand for payment under this guarantee must be received by us at this office on 

or before that date. 

___________________  

[signature(s)]  
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FORM OF RETENTION MONEY GUARANTEE 

 

----------------- [Issuing Agency’s Name, and Address of Issuing Branch or Office] ---------------------- 

Beneficiary: -------------------- [Name and Address of Employer] --------------------  

Date: --------------------- 

RETENTION MONEY GUARANTEE No.: -------------------------- 

We have been informed that --------------------- [name of Contractor] (hereinafter called "the 

Contractor") has entered into Contract No. LK-MOMDE-557535-CW-RFB [reference number of the 

contract] dated ---------------  with you, for the execution of Improvements to Track – 02, FC 15 

Canal at Muthuiyankaddu Scheme in Muthuiyankaddu Division, Mullaitivu Range - Retender 

(hereinafter called "the Contract").  

Furthermore, we understand that, according to the conditions of the Contract, when the works have 

being taken over and the first half of the Retention Money has been certified for payment, payment of 

the second half of the Retention Money may be made against a Retention Money guarantee. 

At the request of the Contractor, we -------------- [name of agency]  hereby irrevocably undertake to 

pay you any sum or sums not exceeding in total an amount of ------------------------[amount in figures] 

( -----------------------------------------------------------------------------------------------) [amount in words] 

upon receipt by us of your first demand in writing accompanied by a written statement stating that the 

Contractor is in breach of its obligation under the Contract because the Contractor has not attended to 

the defects in accordance with the Contract..  

This guarantee shall expire, at the latest, --------------- [insert 28 Days after the end of the Defects 

Liability Period].  Consequently, any demand for payment under this guarantee must be received by 

us at this office on or before that date. 

 

___________________  

[signature(s)]  
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Form of ESHS Declaration 

Date: ________________ 

Bid No.: _______________ 

 

 

To: ___________________________________ 

We, the undersigned, declare that civil work contracts have/ have not been suspended or terminated 

and/or performance security called by an employer for reasons related to the non-compliance of any 

environmental, or social, (including sexual exploitation and abuse (SEA) and gender based violence 

(GBV)), or health or safety requirements or safeguard in the past five years. 

(Note: If suspended, terminated or Performance Security is called give details) 

 

Year Suspended or 

terminated 

portion of 

contract 

Contract Identification 

 

Total Contract 

Amount (current 

value, currency, 

exchange rate and 

US$ equivalent) 

[insert 

year] 

[insert amount 

and percentage] 

Contract Identification: [indicate complete contract 

name/ number, and any other identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert street/city/country] 

Reason(s) for suspension or termination: [indicate main 

reason(s) e.g. for GBV/ SEA breaches] 

[insert amount] 

… … [list all applicable contracts] … 

Performance Security called by an employer(s) for reasons related to ESHS performance 

Year Contract Identification 

 

Total Contract Amount 

(current value, 

currency, exchange rate 

and US$ equivalent) 

[insert 

year] 

Contract Identification: [indicate complete contract name/ number, and any 

other identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert street/city/country] 

Reason(s) for calling of performance security: [indicate main reason(s) e.g. 

for GBV/ SEA breaches] 

[insert amount] 

 

 

Signed: _________________________________  

In the capacity of ______________________ 

Name: ______________________________________________________   

Duly authorized to sign the bid for and on behalf of: __________________ 

Dated on ____________ day of __________________, _______ ________________________ 

Corporate Seal (where appropriate) 
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Specifications 
 

 

Technical Specifications relevant to this contract consist of two parts. 

 

Part 1 - General Technical Specifications 

 

CIDA/SP/102 [1st Edition – January 2017] – ‘Specifications for Irrigation and Drainage Works’, are 

applicable as the general specifications for the Civil Works of this Contract. 

These publications are not issued with the Bidding Document package and the Bidder/Contractor should 

obtain them from a suitable source. 

 

Part 2 - Particular Technical Specifications 

Particular Technical Specifications includes project specific specifications and conditions of particular 

specification which includes modifications and amplifications to the Standard Specifications given in 

General Technical Specifications. 

 

1. Introduction 
 

The following Particular Technical Specifications are part of the requirements for the work related to the 

Civil Works which are to be provided according to the stipulation of the Contract. Hence, the instructions 

given herein form an integral part of the, and are applicable to, all technical and Contract documents issued 

for Works. Addenda to these specifications may be issued as required during construction phase with both 

party agreements. 

These Particular Technical Specifications shall be read in conjunction with the General Technical 

Specifications (ICTAD), the Conditions of Contract and the Bidding Drawings. The Contractor shall 

comply with all provisions contained within Contract documents.  

The General Technical specifications and the Particular Technical Specifications in conjunction with the 

Bidding drawings define the technical standard and quality to be achieved during construction. 

The Particular Technical Specifications relevant to this contract are given in the following Sub Sections. 

 

Sub-Sections Page No 

Contractor’s submittals and Engineer’s approval 3 

Contractor’s Quality Assurance System 3 

Site installation, Services, and environmental obligations 3 

Safety and health precautions 8 

Design documents, Construction and As Built Drawings 10 

Site supervision, Construction Schedule, and reporting 11 

Preparation of As-built drawings 7 

Dealing with Water 13 

Care of water 14 

Setting Out Works 16 

Surface excavation 17 

Miscellaneous fill works and rehabilitation measures for embankments 21 

Environmental and Social Management Plan 36 

It is the intent of these Specifications, together with other relevant documents issued as part of the Contract 

Documents or to follow later on, to provide the Contractor with complete and detailed information and 

subsequent instructions necessary to enable him to carry out the design, where and when required, and to 

execute properly the work prescribed. 
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It is the intent of these Particular Specifications to establish acceptable standards of quality. On the other 

hand, they shall also allow the construction of the Works in an efficient and economical way. Minor 

deviations in details due to selected work procedures and due to the manufacturer’s standard shop process 

will be considered for acceptance provided that, in the opinion of the Engineer, the proposed substitutions 

are equal in quality to those specified.  

The Drawings available shall serve as a basis for detail design drawings to be produced by the Contractor. 

All work shall be executed according to the Drawings and requirements released for construction, in a 

professional and diligent manner, and all supplies and work shall comply with the quality requirements 

defined in the relevant Sections of these Specifications and other Contract Documents. The Contractor shall 

provide all necessary efforts to comply with the intent of the General and Particular Specifications to the 

satisfaction of the Engineer. 

 

2. Contractor’s Submittals and Engineer’s Approval 

The Contractor shall provide the Engineer with all submittals as requested in these Specifications and other 

Contract Documents. Although their extent shall be to the discretion of the Contractor, they shall be 

complete enough to illustrate adequately their intent and facilitate full for the understanding of the 

Engineer. 

At any time, the Engineer may call for additional information, completion of the submittals. The Contractor 

shall submit these documents to the Engineer so that, even if not specifically expressed, reasonable time 

will be given to the Engineer to comment or approve the submittals. 

The approval of the Engineer shall always be given in written form prior to the commencement of any work 

under this Contract and the Contractor shall not be paid for any work that is performed without the express 

written approval or instruction by the Engineer. 

3. Contractor’s Quality Assurance System 

As per Clause 4.17 General Conditions of Contract, the Contractor shall institute a quality assurance 

system to demonstrate that the Works are being carried out in compliance with the requirements of the 

Contract. The Contractor shall, within 28 days from the receipt of Letter of Acceptance, submit the 

quality assurance system he is proposing to adopt in the Contract.  

 

The Contractor shall build the quality assurance system for all his activities from the commencement to 

completion of the Contract. The system shall include but not limited to the following. 

 

 Contractors site management 

 Topographic surveys and setting out 

 Construction Drawings 

 Safety measures adopted 

 Environmental Management 

 Traffic Management 

 Maintenance of Roads 

 Construction Methods adopted 

 Quality Control 

 Progress monitoring 

 Monthly Bills 

 

The quality assurance system instituted by the Contractor is a requirement under the Contract and no 

payment will be made to the Contractor for this work. 
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4. Site Installation, Services and Environmental Obligations 

4.1 Scope of work  

The Contractor shall be responsible for providing plant, equipment, materials and labour for the provision 

of all necessary site installations, temporary works and services adequate for the realization of the works 

under this Contract.  

The Contractor shall design, furnish, install, maintain and operate all site installations, temporary works 

and Contractor's equipment for his own use and for the use of the Engineer and Subcontractors, and as 

required for third parties, including workshops, warehouses, storage and assembly areas, all machinery, 

vehicles, scaffolding, equipment, water and power supply, etc.  

Site installations, temporary works and services provided by the Contractor for his own use as well as for 

that of the Engineer or for third parties shall conform to the applicable standards, codes and sanitary 

requirements set down by the Sri Lankan authorities for such purpose.  

The construction, operation and maintenance of the Contractor's site installations, temporary works and 

services shall be subject to inspection and written consent by the Engineer.  

 

The scope of the works includes but is not limited to following site installation parts:  

a) All temporary structures required for the performance of the works such as access roads, 

temporary construction roads or temporary working platforms. 

b) Stores, Warehouses, Materials Yards. 

c) Materials testing laboratory. 

d) Construction equipment. 

e) Power supply and illumination. 

f) Water supply. 

g) Sanitation, sewerage and waste disposal. 

h) Communication System. 

i) Site security  

 

All installations of any Subcontractors shall comply with these Specifications. 

4.2 Submittals  

Within 30 days from the date of contract award the Contractor shall submit to the Engineer updated 

layout plans showing, at adequate scale, the locations and arrangement of all site installations. These 

plans shall be consistent with the plan submitted by the Contractor with his Bid as well as with any 

amendments and additions. 

 

Within 14 days from the date of contract award the Contractor shall submit to the Engineer an updated 

project schedule showing all the activities he intends to perform to meet his obligations in is contract and 

to complete the works within its stipulated time for completion. This baseline schedule will be used for 

monitoring progress each month and for evaluating the impacts of any departures from the baseline 

schedule. 

4.3 Prior to construction works 

The Contractor shall carry out all necessary surveying work required for the approved performance of the 

works and shall ensure that the position and elevation of all works thus constructed are correct. The 

measuring methods and devices used must meet the standard of accuracy required for this purpose. 

4.4 Access works 

The construction and maintenance of permanent and temporary access roads or access ramps from public 

roads to the sites, including crossings, shall be the Contractor’s responsibility to the approval of the 

Engineer. 
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In general, all roads within the site area shall be the Contractor responsibility, construction and 

maintenance, during the works until final handover to the Engineer. 

Proper maintenance of all roads being used by the Contractors during the entire construction period, both 

permanent existing ones as well as temporary roads, shall be the Contractor’s responsibility. 

Additional roads and ramps which have to be built to transport equipment and materials shall be 

constructed by the Contractor at his own expense and with the Engineer’s prior approval, and the 

maintenance of such roads during the construction period shall also be at the Contractor’s expense. The 

same applies for existing public roads and bridges used by the Contractor in the vicinity of the site for the 

execution of the works. 

Any work, improvement or modification at the existing access roads made by the Contractor, for his own 

convenience, and without being ordered by the Engineer, shall be at the Contractor’s own risk and 

expense. 

If any damage or pollution occurs during the execution of the works, the Contractor must restore and 

clean the roads immediately at his own cost. 

After completion of the Contract and before delivering the work to the Engineer (final takeover), all 

temporary structures shall be removed to the satisfaction of the Engineer. 

4.4.1 Road Access to the Site 

Transport of Materials 

Prior to moving any heavy construction traffic onto highways, roads and bridges, the Contractor shall 

make suitable arrangements with the appropriate Government Authorities and obtain their approval for 

the passage of such traffic. 

Special Protection 

Where Government Authorities require and specify any special protection or strengthening of highways, 

roads and bridges.  The Contractor shall submit to the Engineer his proposals for such work after their 

approval by the authority concerned and shall carry-out this work as directed. 

Tracked Vehicles 

The Contractor shall not travel tracked vehicles or plant on any bituminous sealed road surface.  Rubber-

tyred vehicles conforming to applicable load restrictions will be permitted to use bituminous sealed roads. 

 

4.4.2 Construction of Additional Roads 

The Contractor shall design, construct, and maintain all temporary access and haul roads to, in, and 

around his camp area, the various working sites and designated borrow and disposal areas, required for 

the Works.  These roads shall include all associated drainage and stream crossing facilities.  The location 

of these roads shall be in accordance with the Contractor’s proposals submitted with his Tender. 

During the period of the Contract, the Contractor shall allow the Employer and such other parties free and 

unrestricted use of all access and haul roads and shall not restrict the access of authorized persons to these 

roads, look-outs or viewing points as may be instructed. 

4.5 Contractor’s Offices, Camp and Facilities 

4.5.1 General 

The Contractor shall provide a main office and site offices for his staff.  The main office shall be located 

in the vicinity of the dam site.  Site offices may be mobile field offices so that, when work at one site is 

complete, the office may be moved to another site. The Engineer will allocate a portion of the Works area 

at the dam site where the Contractor shall provide and maintain such offices, stores, workshops, housing 

and adequately fenced store and delivery compounds as are necessary for the execution of the Works, 

including all necessary services for water supply, drainage, lighting, roads, paths, parking places, 

sewerage and garbage disposal. 
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4.5.2 Construction Camp 

The Contractor shall set up his camp as proposed in his Tender for housing, camps and for other required 

facilities and amenities for his employees and for the employees of his sub-contractors. 

The Contractor shall be deemed to have inspected these sites and made his own evaluation as to their 

adequacy and suitability for the development of the required camp facilities. 

The Contractor shall appoint a Camp Manager who shall be responsible for the administration ad 

maintenance, and for all matters relating to the allocation of space, discipline and use of buildings and 

facilities. 

All buildings shall always be open to inspection by the Engineer.  Any instruction given by the Engineer 

for the proper cleaning, disinfection and general maintenance of any building in the sanitary and hygienic 

condition of any building must be forthwith carried-out by the Contractor.  Before any buildings are 

occupied the Contractor shall draw up a code of rules and regulations for their control which shall be 

approved by the Engineer. 

 

4.5.3 Stores, warehouse, workshops, and material yards  

The Contractor shall provide and equip, for his own and his Subcontractors' use, warehouses, materials 

storage areas and fuel storage areas, all of which shall be maintained in good condition until the 

completion of works. 

Listed hereunder are the buildings, workshops and warehouses expected to be constructed and equipped 

by the Contractor for use in the performance of the work under this Contract, in addition to facilities 

explicitly specified elsewhere in these specifications: 

a)   Workshop and service facilities for vehicles and construction equipment 

b)   Main warehouse and parts store 

c)   Storage facilities for all materials applied within the conduction of the rehabilitation works 

 

4.6 Temporary Works 

4.6.1 General 

The Contractor shall execute, erect, maintain and remove upon completion of the Works, all Temporary 

Works in accordance with the proposals submitted with the Tender or with such modifications as 

approved by the Engineer from time to time. 

  

4.6.2 Approval of Temporary Works 

The Contractor shall submit to the Engineer for approval drawings and full particulars of all Temporary 

Works which he intends to construct at least 30 days before he desire to commence constructing such 

works. 

The submission to, or approval by, the Engineer of any such proposals by the Contractor shall not relieve 

the Contractor of any of his responsibility for the sufficiency of the Temporary Works for their intended 

purpose. 

The Contractor shall also obtain any necessary approval from local statutory or other Government 

authorities before commencing construction.  Such work shall not be started without prior approval. 
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4.7 Contractor’s Equipment 

The Contractor shall supply, install, operate, maintain, and subsequently remove all the Contractor’s 

equipment required for the execution of the Works.  In particular, the Contractor shall supply all those 

items listed on the Technical Proposal in the Contract at the time stated therein or at such other time as 

may be deemed necessary in the opinion of the Engineer. 

The Contractor’s equipment shall not be removed from the Site without the written approval of the 

Engineer. If during the execution of the Works any item of the Contractor’s equipment in the opinion of 

the Engineer, is unsuitable so as to fail to perform the services required in the execution of the Works, the 

Contractor shall replace such construction equipment with another suitable one at his own cost. 

The Engineer may, if he considers it necessary for the execution of the Works in accordance with the 

Contract, order the Contractor to supply additional items of Contractor’s equipment or extend the period 

for which the Contractor’s equipment is required.  The Contractor shall supply and stock all essential 

spare parts for his equipment to ensure the efficient execution of the Works. 

 

The Contractor shall submit a Monthly Equipment Report, which lists the following information about 

the Contractor’s equipment. 

a. List of all equipment located at the Site. 

b. Daily working and operation record of each item of equipment. 

c. Inspection, repair and maintenance records. 

d. Quality of work. 

e. Quantities of fuel, lubricant, oil and tires consumed. 

f. Overhauling record. 

g. Accident report. 

h. List of unserviceable equipment and action being taken to put back in operation 

4.8 Utilities 

4.8.1 Power supply and illumination  

The Contractor shall supply, install, operate and maintain an adequate power supply system and 

illumination for running the site and other site installation facilities during the whole construction period. 

The concept shall be approved by the Engineer. 

4.8.2 Water supply  

The Contractor shall provide, install, operate and maintain adequate and suitable water supplies for the 

works within the contract including storage for drinking purposes, sanitation, construction, cleaning, 

testing and commissioning of the various equipment items and plant components of the construction lot. 

 

The water supplies shall be continuously available during working hours and rated to meet the maximum 

demand required during construction on the basis of 'firm supply' and shall supply all temporary 

installations. 

 

The drinking water provided shall at all times meet the criteria of the local health authority. 

4.8.3 Sanitation, sewerage, and waste disposal  

The installations shall meet the requirements of the local health authorities and environmental regulations. 

The Contractor shall collect waste material and garbage from the site on a daily basis and transport it to 

an approved area where it shall be treated and disposed of in accordance with local environmental 

requirements. 
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The Site shall be always kept clean and free of refuse. No waste shall be dumped in areas other than those 

approved by the Engineer for waste disposal. No waste of any kind shall be deposited in any water 

courses. 

4.9 Demobilization/ Removal of Temporary Works 

On completion of the Works, all Temporary Works constructed by the Contractor or handed-over to the 

Contractor by the Engineer, unless otherwise specified or instructed by the Engineer, shall be removed 

from the Site, as approved by the Engineer.   

The Contractor shall make safe all areas affected by Temporary Works and reinstate natural drainage.  

The Contractor shall finish, reinstate, clean up and relinquish parts of the Site at the end of the Defects 

Liability Period or such earlier times as instructed by the Engineer.   

Buildings and facilities removed from the Site will become the Contractor’s property.  Foundations of 

buildings and structures shall be broken up and removed from the Site. 

4.10 Environmental obligations 

The Contractor shall, during the whole period of the works comply fully with all national Sri Lankan laws 

and regulations relating to environmental protection, mitigating measures for reducing environmental 

impacts and remedial works on completion of the works. This obligation shall extend to the construction 

sites themselves and all of the Contractor’s site installations. 

Notwithstanding any specific obligations as these may be specified in prevailing Sri Lankan laws and 

regulations, the Contractor shall at all times comply with the following particular requirements for the 

protection of the environment, the local population and the workers at the construction site: 

Collect, treat, remove from site and dispose of in accordance with the regulations and to the satisfaction 

of the Engineer all domestic and industrial waste and excess construction materials (both solid and 

liquid), fuel, chemicals and other matter. 

All excavated areas shall be filled, graded, and dressed in a clean and orderly condition acceptable to the 

Engineer. As far as possible such areas should conform to the natural appearance of the landscape. 

- Make every effort to minimize the harmful effects of transport to and from the site, in particular 

vehicle emissions and noise and the control of dust on roads.  

The Contractor shall maintain close contact with local representatives and government institutions in 

addressing issues arising from the construction activities. Such issues needing particular attention are 

the following. 

- Pollution caused by construction work.  

- Disruption to the local community  

- Disputes related to the use of land for construction activities and/or site installations etc. 

- Disputes arising from traffic congestion and restrictions on the use of the main project access road 

and roads in the project area.  

- All matters relating to road safety and the reduction to a minimum of the risk of traffic accidents. 

4.11 Social obligations  

As far as may be reasonably practicable, the Contractor shall recruit his unskilled labour from those 

persons from the local community who may apply for work. Suitably skilled workers in the local 

community should also be recruited wherever practicable. 
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5. Safety and Health Precautions 

5.1 General 

This section covers the precautions that have to be taken for the health and safety of all personnel on Site 

that the Contractor and his Sub-Contractors shall apply in all civil construction and equipment erection 

works during the construction time. 

5.2 Safety precautions 

5.2.1 Safety programme and its implementation 

A safety program shall detail policies, procedures, and plans which the Contractor intends to implement 

to ensure the safety and health of his employees. It shall comply with the standards and regulations in 

force in the country of the works applicable to construction safety. 

The Contractor shall designate a competent employee specially trained and experienced to act as Safety 

Officer, who will administer and be responsible for the implementation of the safety program. He shall 

carry out frequent and regular safety inspections of the working areas, materials, and equipment. The 

name and qualifications of the Safety Officer shall be submitted for approval to the Engineer prior to his 

appointment. 

The Contractor shall be responsible for the implementation of health and safety provisions for his 

subcontractors employed at Site. 

All serious and fatal injuries and diseases caused by the progress of work shall be immediately 

investigated by the Contractor and a comprehensive report shall be submitted to the Engineer. 

In case of a fatal accident, only rescue and emergency teams and operations shall be permitted at the place 

of the occurrence until the Engineer gives permission to resume normal operations. 

5.2.2 Safety standards  

In addition to the requirements of the following specified herein, the Contractor shall comply with all 

currently applicable safety documents and/or organizations: 

5.2.3 Safety of personnel  

The Contractor shall be responsible for the safety of all personnel on the Site and shall provide his 

employees and his sub-contractors employees working on the Site, the Engineer's staff and all visitors to 

the Site with safety equipment appropriate to the tasks upon which they are engaged, including helmets, 

high visibility vests or jackets, safety footwear and, where required, gloves, lamps, waterproof clothing, 

dust masks and/or safety belts. The use of such safety equipment shall be compulsory, as deemed 

necessary by the Engineer. 

During drilling works and in areas where the personnel are exposed to harmful noise levels and dust, ear 

protectors and masks shall be furnished and required to wear. 

Employees engaged in work having an inherent danger of eye or face injury shall be furnished and 

required to wear protective glasses, goggles or masks. Where irritant or toxic substances may come in 
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contact with the skin or clothing, employees shall be wearing protective clothing or shall be required to 

apply a protective ointment by a competent physician. 

Personnel working on steep slopes or otherwise subject to possible falls from levels not protected by fixed 

guardrails or safety nets, shall be secured by safety belts and lifelines. 

Portable ladders shall be wooden or steel ladders sufficiently strong and of suitable size for the use 

intended. Wooden ladders shall have the steps fixed to the longitudinal posts by assembly. The use of 

ladders with steps nailed or wired along the longitudinal posts is not permitted. 

5.2.4 Security of personnel and working areas  

The Contractor shall always take the necessary measures to ensure the safety and security of all persons, 

work, and property. This shall include but not be limited to the following: 
- Access control to all areas related to the works  

- Installation of fences  

- Security patrols  

5.2.5 Maintenance of traffic and safety on roads and site 

The Contractor shall be responsible for the safety on the roads related to the Site. He shall take all 

necessary precautions for the protection of the work and the safety of the public on the roads affected by 

his activities. Where the work will be carried out at the site of, or close to an existing road, the Contractor 

shall maintain the vehicular and pedestrian traffic safe at all times. If his operations can cause traffic 

hazards, he shall repair or fence or take other measures for ensuring safety which are satisfactory to the 

Engineer. 

Roads subjected to interference with the work shall be kept open or suitable detours shall be provided and 

maintained by the Contractor, who shall provide, erect, and maintain all necessary barricades, suitable 

and sufficient flashlights, flagmen, danger signals, and signs. 

Roads which will be closed to traffic shall be protected by effective barricades on which acceptable 

warning and detour signs shall be placed. All barricades and all lights shall be kept burning from sunset to 

sunrise. 

The Contractor shall provide all necessary signs for the Works.  These shall include, but not be limited to; 

 Standard road signs 

 Warning signs 

 Danger signs 

 Safety signs 

 Control signs; and 

 Direction signs 

Wording on all signs shall be in the English, Tamil and Sinhalese languages.  The size, colour, lettering 

and location of all signs will be subject to approval of the Engineer and the international sign convention 

shall, where applicable, be followed. 

The Contractor shall maintain all signs placed by himself as well as those placed by the Employer. 
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The Contractor shall submit his weekly activities schedule and the locations of his work along the 

existing public roads to the authorities concerned and obtain all necessary approvals prior to 

commencement of the respective work. 

The Contractor shall provide temporary passes and bridges to give an access to the existing villages, 

houses, etc., to the satisfaction of the Engineer and the authorities concerned whenever he disturbs such 

existing ways during the execution of the works. 

5.3 Weather precautions  

In order that the works may proceed according to the programme, the Contractor is to undertake at his 

expense all necessary precautions for protection against inclement weather, which shall be subject to the 

approval of the Engineer. 

5.4 Health precautions 

5.4.1 First aid  

Prior to the commencement of construction, the Contractor shall organize and train a first aid team 

composed of his employees. This team shall be capable of rendering help after accidents. 

The first aid team shall be organized in such a way that sufficient number of members will be ready for 

action at any time until the completion of the work. 

The team members shall be instructed and trained for their task by a qualified and experienced person. 

Each team member shall be skilled in giving first aid, dealing with appliances for artificial respiration, 

and firefighting equipment. 

and shall possess a good local knowledge. Adequate equipment for reaching even the remotest working 

area shall be at their disposal. 

The Contractor shall submit the details of the proposed first aid team organization to the Engineer for 

approval. 

5.4.2 Noise control  

The Contractor shall take the provisions required to assure that noise from his construction activities and 

from the operations of any plants are within the limits established by the WHO for the health of his 

personnel or shall provide his personnel with ear protectors. Ear protectors shall be provided to all 

personnel subject to noise levels above 85 dB on a continuous basis during work shifts. 

 

6. Design Documents and Construction Drawings 
 

6.1 Contract Documents 

The Contractor will be provided with one set of the Contract Documents for his own use.  A complete set 

of Contract Documents supplied by the Employer and all further instructions issued by him shall be 

always kept by the Contractor on the Site and made available to the Engineer and his staff. 
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6.2 Construction Drawings 

Based on the Bidding drawings assigned design engineers shall develop designs and prepare associated 

design documents and construction drawings to be approved by the Engineer. The Contractor shall ensure 

that design work is only allocated to personnel with adequate qualifications and relevant experience to 

perform the required tasks whereby drawings and calculations shall be signed by qualified personnel 

responsible for the design. All drawings and calculations submitted for approval shall be signed, checked, 

and signed by the Contractor prior to submission.   

All Contractor’s working drawings and shop drawings required to be submitted for approval in 

accordance with the Specification, shall be provided in electronic format (AutoCAD computer software) 

and 03 printed copies, plus copies of design calculations where required, specification and parts 

catalogues in duplicate.  Within 30 days after receiving such designs, design calculations, parts 

catalogues, specifications and detailed drawings, the Engineer shall give his approval or request 

modifications.  The Contractor shall modify the design and drawings as may be required by the Engineer. 

The Contractor will be responsible for the control of the design activities performed as well as their 

verification. The Contractor shall control and document any revised information in the same manner as 

drawings and specifications, to assure correct communication through the design interfaces. 

The work shall be constructed in accordance with the approved drawings, and a copy of such drawings 

shall be kept on the Site at all times until the completion of the Contract.  All drawings on which changes 

are made shall have the revisions clearly marked. 

Construction, fabrication or manufacture of any portion of the Works shall not commence until the design 

and drawings have been approved in writing by the Engineer and thereafter no change shall be made to 

any drawings so approved without the permission of the Engineer.  Permission to make such changes 

shall be requested by sending 01 electronic copy and 01 print of each revised drawing to the Engineer for 

approval. 

6.3 As-built Drawings 

The Contractor shall submit the 4 copies of "As-built Drawings" on a format agreed between 

the Contractor and Engineer. 

During the construction and commissioning period any variations between the "Construction Drawings" 

and the "As-built Drawings" shall be agreed between the Contractor and Engineer at site. These As-built 

drawings shall be prepared from the Construction drawings incorporating any authorized changes carried 

out during construction. Once completed these drawings shall become the property of the Employer and 

shall be submitted before issue of the Taking -over certificate. 

All agreed modifications will be marked up by the Contractor's draughtsman and included on the originals 

at site. A complete set of these mark ups shall remain at site. The Contractor shall allow for the provision 

of a draughtsman as required at site to co-ordinate and include all modifications on the drawings. The 

originals shall then be returned to the Contractor's head office, and these shall form the basis of the “As-

built Drawings”. 

The Contractor shall submit to the Engineer all final revisions of all original drawings depicting the “As-

built” situation for the works. All drawings and documents prepared exclusively for the project shall 

become the property of the Engineer. 
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Final drawing prints shall be size A1 or smaller. Reproducible of the final drawings shall be supplied as 

follows: 

- 2 prints of each drawing to the Engineer.  

- 2 CDs with original AutoCAD drawing files to the Engineer.  

Where drawings are reduced, an appropriate scale shall be included on the reduced print. To accompany 

the drawings, the Contractor shall provide a Master Schedule of “As Built” drawings. 

7. Site Supervision, Construction Programme and Reports 

7.1 Site supervision 

The Contractor is responsible for providing proper supervision of his site activities by employing suitably 

qualified and experienced site management and supervisory personnel so that he can carry out his 

obligations under the Contract. 

For the Contractor’s information, the Engineer has issued a Construction Supervision Manual, which is 

intended for use by the Engineer and his staff for the supervision of the works. This manual includes 

standard forms which will be used during construction for control of the work. It is available to view in 

the office of the Engineer. 

7.2 Construction and Contractual Program 
a. Within 01 month of the award of Contract, the Contractor shall submit a revision of the 

construction program attached to the Tender, for approval. 

 The construction program shall be prepared using the latest computer software such as 

MS Project or other similar software approved by the Engineer.  This program in Gantt 

chart form shall outline the Contractor’s activities necessary to complete the Works 

within the stipulated time period.  The program shall show the following minimum 

details: 

 The duration, sequence and logic links between major activities and any other activities 

or group of activities which comprise the Works, necessary to define the critical path and 

logic of the program required for completion and to achieve the Time for Completion.  

For the purpose of this clause, major activities are those which are greater than one 

percent of the Contract Price; 

 The planned dates for start and completion of the Works and each Section of the Works; 

 The critical path(s) for the Works and each Section of the Works; 

 Information on shutdown periods, vacation days and other non-working time periods; 

 The estimated value of work to be done each month; 

 Reasons for any changes to timing, work order, method, or resources from the program 

submitted at the time of tender, or if submitting an updated construction program, reasons 

for such changes from the previously submitted program. 

The construction program submitted in accordance with the provisions of this clause shall in the 

opinion of the Engineer be reasonable in all respects. The Contractor’s program, when approved, 

shall be known as the Contractual Program. 
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b. Whenever the Contractor proposes to change the Contractual Program, he shall immediately 

advise the Engineer in writing and if the Engineer considers the change is a major one, the 

Contractor shall submit a revised program for approval.  If such a change in the program affects 

the Engineer’s design and the drawing approval program, the Employer will not be responsible 

for the consequences of the late issue of any drawings, which are attributable to that change. 

c. If the Contractor falls behind the revised Contractual Program be shall, within 14 days of the date 

of such default, submit for approval a revision of the program showing the proposed measures, 

including additional plant, labour and material resources, to complete the Permanent Works on 

time. 

d. When instructed, the Contractor shall promptly furnish a detailed sub-program of the Contractual 

Program for particular sections of the Permanent Works. 

e. The Contractor shall also attend weekly meetings with the Engineer and provide, not less than 2 

days prior to each meeting as required by the Engineer, detailed programs showing separately the 

various activities of the Contractor anticipated over the forthcoming two-week period as well as 

the progress achieved over the preceding week relative to the program applicable to that period. 

7.3 Monthly Progress Report 

Before the tenth day of each month, the Contractor shall submit three copies of a monthly progress report in 

a form acceptable to the Engineer detailing the progress during the preceding month. The monthly progress 

report shall show the amount of work completed, materials actually used, materials in storage and the 

cumulative results of all operations completed or in progress and shall be summarized in terms of 

percentage of completion referenced to the approved programme for the works. 

 

The monthly progress report shall include at least the following: 

 

 Total percentage of work completed, and total percentage programmed to be completed by the 

end of the reporting period. 

 Actual percentage of each main work items completed including temporary works, as well as 

their scheduled percentage, both total and for the reporting period together with the estimated 

quantities. 

 List of manpower by trade and by position for the reporting period. 

 List of equipment and operational days for the reporting period and materials on site at the end 

of the period. 

 Description of weather conditions for the period including records of each rainfall duration and 

recorded water levels of the Tank. 

 List of any accident except of minor nature and any damage that occurred. 

 Any matter which affected or may affect the progress of the work, problems encountered and 

proposed remedial measures. 

 Colour photographs with imprinted date, not smaller than 100 mm by 150 mm of the work 

progress during the period for all major components of the Works. The Contractor shall also 

provide digital versions as well as 5 sets of hard copies of these photographs in albums with 

titles. 

Further the Contractor shall submit financial statements, purchasing and expediting reports, shipping 

reports, and any other data which the Engineer may reasonably ask for. Additional to the photographs 

included in the progress reports, the Contractor shall arrange for the taking of progress colour photographs 

every month, covering all aspects of the work. Two copies of such photographs, suitably dated and 

captioned, shall be submitted to the Engineer, plus a CD with all relevant files. 
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The Contractor shall submit the final report not later than one month after completion of the work.  This 

report shall include all relevant information related to the works in a format approved by the Engineer.  The 

Contractor shall submit to the Engineer one copy of the draft report. The final report shall be submitted in 

triplicate. The final report shall also be made available electronically in pdf format or alternative approved 

format.  The submission of the final report shall follow within one week of acceptance of the draft report. 

8. Dealing with Water 

8.1 General 

Where it is required that construction shall proceed with flow of water in streams and/or issue of irrigation 

water to canals, it shall be necessary to isolate the site of the structure to be constructed from the flow of 

water by the construction of suitable cofferdams, canals, flumes, drains, swamps and/or other temporary 

diversion and protective works without interruption or interference with the flow of water in the streams 

and/or issue in the canal.  The contractor shall construct sufficient temporary works as described above to 

deal adequately with surface and ground water sources to enable the construction of the permanent works to 

the satisfaction of the Engineer. 

The Contractor shall submit for the approval of the Engineer the location, size and other relevant details 

including the materials proposed for the construction of the temporary works described above.  The 

contractor shall protect the works during the entire construction period from damage due to rains, surface 

run-off, floods, etc. and from failure of the temporary protective works constructed by him. Any damage to 

the works or delay to his operations from such events, whether due to his failure to adequately take such 

factors into consideration or not shall be corrected by the contractor and will not constitute a basis for 

claims for additional payment or extension of time.  The Contractor shall furnish, maintain, and operate all 

necessary pumps and other equipment for removal of water from the various parts of the works free from 

water as required for construction.  After having served their purpose, all temporary protective works, 

unless otherwise directed, shall be removed, or levelled to give a sightly appearance, so as not to interfere 

with the operation of the other related works. 

Unless specifically provided for in the Bill of Quantities, no separate payment will be made for dealing with 

water.  The cost of all operations required for dealing with water shall be included in the respective items of 

work for which dealing with water is required. 

8.2 Approval of Proposals for Dealing with Water 

Prior to commencement of any works, the Contractor shall submit a Plan for Dealing with Water with full 

details of the construction, operation, maintenance, and removal of the temporary protective works. 

8.2.1 Right of Use water in the reservoir for cultivation 

The farmers will cultivate both Maha and Yala during construction period without foregoing any season. 

The contractor shall prepare the construction program based on the cultivation pattern and the instruction 

given by the engineer to Contract. Irrigators and farmers shall have the right to use, without charge, the 

reservoir water for cultivation as per the cultivation meeting decisions and the access facilities of which 

the Engineer has given possession to the Contractor or which have been constructed or acquired by the 

Contractor for use in constructing the Works. 
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8.2.2 Reducing water level in Reservoir for the work 

The water level in the reservoir shall not be reduced before completion of Yala cultivation for the 

upstream work of the embankment. Once the Yala cultivation is completed water level can be reduced 

with the approval of the Engineer until the commencement of next monsoonal rain or next Maha 

cultivation which comes early.  

 

8.3 Removal of Water from Foundations 

The Contractor’s method of removal of water from foundation excavations shall be subject to the approval 

of the Engineer.  Where the excavation for foundations extends below the water table in common material, 

the portion below the water table shall be de-watered in advance of excavation.  The de-watering shall be 

accomplished in a manner that will maintain the stability of the excavated slopes and the bottom of the 

excavation and will result in all construction operations being performed in the dry. 

The Contractor shall be required to ensure that the bottom of the excavation is free of water prior to 

placement of concrete or filling material.  Such control may require supplementing approved de-watering 

methods by the use of perforated pipe under-drains leading to sums from which the water shall be pumped.  

The pipe drains shall be of uniform diameter for each run and provided with grout connections and returns 

at about 15-meter intervals and shall be embedded in reasonable well graded gravel or similar filter 

material. 

During the placing and compacting of fill material in an excavated cut off trench, the water level at every 

point in the cut off trench shall be maintained below the bottom of the cut off trench until the compacted fill 

in the cut off trench at the point has reached a height of 3 meters.  Therefore, the water level shall be 

maintained at 1.5 meters below the top of the compaction fill.  When the fill has reached an elevation which 

will permit the de-watering systems to maintain the water level at or below the designated elevations as 

determined to the Engineer, the pipe drains, if any, and surrounding filer material shall be filled with 

approved grout composed of water and cement or clay. 

9. Care of Water 

9.1 Scope of work 

The Contractor shall provide all methods, procedures, labour and materials necessary to protect all 

existing works under construction and all personnel and equipment.  Further he shall design, build, install, 

operate, maintain, and dismantle any temporary dewatering facilities required to remove service water 

and natural surface flow or groundwater seepage from the working areas. 

 

9.2 Submittals 

After the date of issue of the Notice to Commence, the Contractor shall present the Engineer with 

conceptual details, designs, method statements, procedures and emergency plans for all required 

protection and dewatering systems. 

9.3 Extent of the works 

The work under “Care of Water” to be performed under this Contract shall include but not be limited to: 

- Construction and maintenance of temporary cofferdams, drains and other protective works;  

- Supply and installation, operation and maintenance of pumping systems for dewatering;  
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- Control and drainage of the water inflows on surfaces against which concrete shall be poured; 

and  

- Handling of the water supply to areas downstream of the dam during construction. 

Care of water during construction comprises all necessary measures to protect the works from the effects 

of water from any source during the construction period. The Contractor shall be fully responsible for the 

care of water during the construction of the works, including the construction of the upstream and 

downstream cofferdams, the sealing of their foundation and the handling of the water supply during 

construction. 

The Contractor shall submit with his Tender his proposal and method statement for taking care of water 

during construction including quantity, type, capacity, arrangement, location, etc., of all required 

equipment. 

The Contractor shall also submit with his Tender his proposal and method statement for the design and 

construction of the cofferdams and the handling of the water supply for the downstream users during 

construction. 

All works shall be executed in accordance with the specifications of this Contract and in agreement with 

the Engineer. The approval given by the Engineer shall not relieve the Contractor from being fully 

responsible for the protection of the works. 

9.4 Execution 

9.4.1 Drainage and dewatering systems  

The Contractor shall design, furnish, construct and install, operate and maintain all care of water facilities, 

including cofferdams, drainage systems etc. necessary to maintain all work areas as free as possible form 

water during construction. This shall include all necessary labour, materials, equipment, power supplies 

and auxiliary works as required for a safe and dry construction of the works.  

The water inflow existing on surfaces or against which concrete shall be poured shall be collected through 

steel and/or plastic pipes or other approved methods and conveyed to drainage ditches and pits. These 

water collectors shall be sufficient to drain all concentrated water inflows and also possible scattered 

water inflow that can affect the quality of concrete at the moment of pouring.  

The Engineer’s approval of any care of water facility under the Contractor’s responsibility shall not 

relieve the Contractor of the full responsibility for any adverse event which may result from the 

inadequacy of failure of the protective structures. 

 

9.4.2 Dewatering  
 

General  

The Contractor shall furnish, operate and maintain all necessary pumps, pipes and other dewatering 

devices as necessary for keeping all work areas free from water. The Contractor shall be held liable for 

any damage caused by the failure of the drainage and dewatering systems.  
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The Contractor shall prepare and submit to the Engineer the design of all temporary drainage and 

dewatering systems and all auxiliary works required for safe and continuous operation of the drainage and 

dewatering system throughout the period of the works.  

The design and installation shall be such that alterations and extensions of the system during operation are 

possible.  

Diverted or pumped water shall be discharged at locations from which it cannot re-enter the work areas 

and in a manner which does not cause erosion, pollution, or nuisance to other persons within or adjacent 

to the site.  

Duration of drainage and dewatering  

Drainage and dewatering shall continue until construction works are completed to a stage where drainage 

and dewatering are no longer necessary to prevent damage to the works or neighboring works whether 

from flooding, hydrostatic pressures, flotation or by any other means to prevent hindrances of any kind.  

The ceasing of drainage and dewatering measures requires the approval of the Engineer. The removal of 

dewatering systems and the abandoning, removal or closing of drainage systems requires the express 

permission of the Engineer.  

 

Pumping systems and power supply  

To remove water from various sections of the work and to handle the water supply to areas downstream 

of the site, pumping systems of sufficient capacity shall be provided. This shall include the supply, 

installation, operation and maintenance of all items comprising the pumping system.  

 

The Contractor shall seize his power supply and distribution system to have sufficient standby capacity to 

continue necessary dewatering work in case of failure of his main generating system.  

 

Ready for service condition  

The Contractor shall maintain ready for service and regularly clean all dewatering equipment and 

accessories and shall keep all accesses clear so that they can safely be used without the risk of accidents. 

 

9.4.3 Cofferdams  

All cofferdams shall be designed, constructed, and maintained by the Contractor. The complete design of 

the cofferdams including all calculations, specifications of materials, proposed construction procedures, 

provisions for protection of existing or already completed works, provisions for protection against 

erosion, any necessary support work shall be submitted for the approval of the Engineer prior to the 

commencement of the work. No work shall be started without the written approval of the Engineer.  

The Contractor shall be entirely responsible for the water tightness and maintenance of the cofferdams, 

care of water as well as safety of the works including sole liability for damages due to erosion and/or 

piping inside the cofferdam.  

Where required by the different phases of the work, the Contractor shall modify, remove, or dismantle 

and reconstruct the cofferdams as approved or directed by the Engineer.  
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On completion of the works, the Contractor shall remove or dismantle all cofferdams as approved or 

directed by the Engineer. The materials shall be brought to the approved location and according to the 

requirements of paragraph 3 of this specification. 

10. Setting out Works 

10.1 Existing Survey Date 

The Tender drawings included in the bidding document are prepared based on the surveys carried-out by 

the Engineer during the design stage. 

10.2 Responsibility for Setting Out 

The Contractor shall be solely responsible for the correct setting-out of the Works and shall employ 

experienced qualified surveyors acceptable to the Engineer for this purpose. 

The Contractor shall furnish all materials, labor and equipment including stakes, templates, patterns, 

platforms and special labor that may be required by the Contractor in setting out any part of the Works. 

The Contractor shall give the Engineer not less than 24 hours’ notice of his intention to set out, survey or 

give levels for any part of the Works in order that arrangements can be made for checking the accuracy of 

the setting out, survey or levels.  In order that the Engineer can expedite such checking the Contractor 

shall as soon as practical supply the Engineer with records in an approved form relating to all reference 

pegs and benchmarks in connection to the set out, survey or levels for any part of the Works which are 

required to be checked.  

10.3 Contractor’s Site Staff 

The Contractor shall provide competent qualified survey technicians and the necessary support teams to 

carry-out all survey necessary to set out the Works in a neat and workmanlike manner. 

10.4 Survey Operatives for the Engineer 

The Contractor shall supply chainmen and laborers as required by the Engineer who are well experienced 

in such work. Chainmen shall be experienced in assisting Engineer in survey work. 

It shall be the discretion of the Engineer to select chainmen and laborers whom he considers reliable and 

suitable and the Contractor shall maintain the continuity of this staff. 

 

10.5 Permanent Survey Pillars 

Using the existing temporary benchmarks shown on the Drawings the Contractor shall establish 

permanent survey pillars sufficient to define the control survey and as directed. The permanent survey 

pillars shall be linked to the national map grid and their coordinates shall be shown on the As-Built 

Drawings. 

Establishment of these permanent survey pillars shall be undertaken before any of the existing survey 

point markers are destroyed by the Contractor’s operations. 
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10.6 Detailed Survey 

The Contractor shall perform all calculations, surveying and setting out necessary to establish the accurate 

location of the structures to be constructed. 

The Contractor shall submit for the review of the Engineer the methods he intends to employ and the 

precision he will attain for the setting-out of the Works. 

The Contractor shall, under guidance and in the presence of the Engineer, carry-out surveys and 

measurements for record and payment purposes in accordance with the Conditions of Contract. 

In the Engineer’s own surveying for checking the Contractor’s survey results, the Contractor shall render 

the Engineer all necessary assistance and services for such check surveys. 

11. Surface Excavation 

11.1 Scope of work 

This section covers all surface excavation work to be performed under this Contract, which shall consist 

of removing all existing material of whatever nature to the lines and grades shown on the drawings or as 

otherwise directed by the Engineer in writing. This work shall include excavating, ripping, loading, 

hauling, double handling and disposal of materials in designated spoil or stockpile areas, according to 

these Specifications. 

 

11.2 Submittals 

Prior to the commencement of any surface excavation, the Contractor shall submit in writing to the 

Engineer details of the proposed excavation methods and sequences, including necessary safety 

precautions. Prior to dumping or stockpiling any material, the Contractor shall submit in writing the 

layout of spoil or stockpile areas to the Engineer and wait the approval in writing. All pertinent data of 

working methods and provisions for the security, stability and temporary and permanent drainage of the 

areas shall be included by the Contractor. Details of volumes, material types, heights and grades shall be 

provided. 

 

11.3 Lines and grades 

The final excavation grades shall in general be rock of specified quality. However, where the final 

excavation grades are defined by line and grade, the Contractor shall take every precaution and use the 

most appropriate method of excavation, to avoid the loosening of material or the breaking of rock beyond 

the lines and grades shown on the drawings. Loose weathered rock shall be removed. 

The bottoms of all excavations shall be trimmed to line and grade to the satisfaction of the Engineer. 

If, for any reason, excavation is carried out beyond the lines and grades shown on the drawings, the 

Contractor shall remove the excess material and take the necessary measures to restore the required lines 

and grades with approved backfill or concrete, at his own expense. 

Should the Contractor wish to excavate beyond the limits given on the drawings for his own convenience, 

he may do so, at his own expense but only with the prior written approval of the Engineer. 
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11.4 Slopes, slides, geological overbreak and unsuitable foundations  

If geological conditions during the performance of the work do not permit excavation of slopes as shown 

on the drawings, or where the material is unsuited to forming a firm foundation for the structures, the 

Contractor shall modify the drawings accordingly or issue a direct request to the Engineer to change the 

grades. The prior written approval of the Engineer is mandatory. 

If, in the Contractor's opinion the slopes as shown on the drawings are objectionable, and in his opinion 

should be changed, he shall obtain the written agreement of the Engineer prior to starting the work on 

such modified excavation. 

If overbreak, slides or rock falls occur, which are due to improper working methods or negligence by the 

Contractor, and the effective excavated surfaces are beyond the excavation lines shown on the drawings, 

the Contractor shall remove all excessive material and place suitable and approved backfill material in the 

excavated voids. This work and material shall not be paid. 

11.5 Execution  

The surface excavation shall be performed by any approved method using any excavating and hauling 

equipment suitable for the work in accordance with the submitted detailed plans and time schedule or 

approved modifications thereof. The work areas shall be kept dry and drained. 

The work areas shall be kept dry and drained at all times during construction. 

All final or remaining surfaces shall be protected against damage by erosion and travel of the construction 

equipment with methods proposed by the Contractor and approved by the Engineer in writing. Any 

damage caused shall be repaired by the Contractor. 

The Contractor shall exercise particular care when excavating in the vicinity of existing structures or 

those under construction. He shall reinstate any damage to structures or equipment caused by his 

operations, at his own cost. 

The Contractor shall protect the subsoil and particularly the ground water from contamination by fuel or 

oil from his equipment. 

 

11.5.1 Clearing and grubbing.  

Clearing means the removal, transport and appropriate disposal of all trees, brush, stumps, fences, 

existing structures, spoil, debris and other obstructions in the areas to be occupied by the Permanent 

works, surfaces of borrow and quarry areas, spoil and stockpile areas, and where interfering with the 

procedure or functioning of the work.  

Grubbing means the removal, transport and disposal of all roots, buried logs, foundations of structures 

(except concrete or masonry in mortar) and other materials foreign to the natural topsoil in the areas to be 

occupied by Permanent works and surfaces of borrow and quarry areas. 

Clearing and grubbing work shall be performed either manually or with mechanical equipment. The 

Contractor shall make every reasonable effort to salvage such material which may be put to beneficial 

use.  
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All materials from clearing and grubbing work shall remain the Employer’s property but the Contractor 

may, subject to written approval from the Engineer, retain any material for his use. Materials which the 

Contractor does not wish to use shall be disposed of in an approved manner.  

Materials to be burnt shall be piled neatly in such a manner and in such locations as to not cause any fire 

risk and shall be burnt completely so that all material is reduced to ashes.  

The Contractor shall have suitable equipment and supplies for fighting fire during the burning of material 

and shall take all necessary precautions to prevent fire from spreading. Toxic materials such as tyres etc. 

shall not be burnt but disposed of in the approved manner. 

 

11.5.2 Stripping and loose excavation  

Stripping consists of removing all rubbish, humus, vegetable material and all or part of the organic topsoil 

in the areas and to the depth as indicated on the drawings or as otherwise directed by the Engineer.  

Loose Excavation means general excavation of material such as organic topsoil, clay, silt, sand, gravel, 

and boulders of up to 75mm thickness and soft or disintegrated rock, which can be removed by common 

earth moving equipment without ripping or blasting.  

Stripping and loose excavation shall be accomplished by proper excavation and hauling equipment 

suitable for the work which allows for an efficient work progress adopted to the soil conditions 

encountered. 

11.5.3 Rock excavation by ripping.  

Rippable material is defined as rock which can be loosened or broken down by a bulldozer capable of 

developing 220 kW (300 PS) of continuous power equipped with a single shank rear-mounted, heavy-

duty rock ripper, operating in low gear.  

Material which in the opinion of the Contractor should be removed by ripping shall be exposed, and the 

Engineer notified before proceeding further. 

The top of the rock surface shall be surveyed by the Contractor. The survey and classification is subject to 

the written approval of the Engineer. 

Contractor's failure to follow the procedure outlined above will forfeit his right to claim any classification 

other than that allowed by the Engineer, who, in such case, will classify the excavated quantities. 

Ripping shall be performed in such manner that the ripper tooth does not damage the material lying 

beyond the final excavation lines. Any material remaining to the final excavation lines shall be removed 

by wedging, barring, broaching or other suitable methods approved by the Engineer. 

11.6 Excavated materials 

All suitable materials from the excavations shall be utilized to the fullest extent practicable as 

construction materials in permanent and temporary works, subject to the written approval of the Engineer. 

The Contractor's excavating techniques shall be such, that as much as practicable, construction materials 

will be yielded. 

The suitable material shall be stockpiled. If the moisture content of excavated materials suitable for 

embankments or backfill is too high after excavation, the material shall be drained and dried in the 
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stockpile until the moisture content is sufficiently reduced to allow placement, or vice versa moistened if 

too dry. 

11.7 Disposal of excavated materials 

Excavated material, which is not suitable for, or are in excess of the construction requirements shall be 

disposed of in the spoil area as directed or approved by the Engineer. 

The spoil tips shall be located where they will not interfere with the natural flow of streams or rivers or 

other works. No rock material may be dumped into the river bed. 

The Contractor shall shape and trim the stockpiles to the lines and grades as directed. Adequate diversion 

of water courses in such areas and proper drainage shall be provided as proposed by the Contractor and 

approved by the Engineer. The Contractor shall be liable for any damage to the works or to the property 

of third parties caused by poor drainage in the spoil or stockpile areas. 

11.8 Particular excavation applications  

11.8.1 Excavation of parts of an existing embankment  

The excavation of part of an existing embankment such as the removal of a distinct part of the crest 

requires special care to be taken by the Contractor. In this respect the Contractor has to take all 

precautions to avoid the following:  

- To destroy the existing structure to a larger extent than required;  

- To demolish the function of any detail of the structure; and  

- To be able to re-construct the particular part.  

Prior to the start of any work the Contractor shall submit to the Engineer for written approval a method 

statement describing the procedure required to carry out the specific excavation. The method statement 

shall include but not be limited to the following: 

- Excavation method (including the applied equipment, materials etc.).  

- Storage procedure for the excavated materials and details regarding the protection of these.  

- Description of all temporary support measures to ensure that the remaining embankment is kept 

unchanged, if applicable.  

- Preparatory works (such as shaping of the slope) required for the reconstruction of the excavated part 

of the embankment.  

- Reconstruction procedure in respect to the different material to be backfilled.  

11.8.2 Excavation of trenches in existing embankments  

The excavation of trenches such as for the removal and/or reconstruction of sluices barrels require special 

consideration and attention.  

The excavation shall be wide enough to allow for backfill compaction parallel to the structure using 

heavy rolling compaction equipment. The inclination of the embankment slopes shall be as flat as 

possible to reduce differential strain. The final slope inclinations shall be determined by the Contractor. 
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He shall provide evidence to the Engineer that the inclination he intends to use is sufficiently stable. No 

work shall start before the Contractor receives the written approval of the Engineer.  

The embankment material of the previously excavated slopes shall be cut back to well-compacted 

material that has not been affected by wetting or drying.  

Excavation shall extend to rock foundation, where line, grade and density are uniform. Rocks and/or 

irregularities at the foundation contact that might create stress concentration should be removed. Cleaning 

and backfilling should treat existing defects such as soft or pervious soil filling in the rock, fault gouges, 

fractures, erosion channels or solution cavities that cannot be removed. These defects require removal to 

an adequate depth and replacement with lean concrete slush grout, dental concrete or specially compacted 

earth fill as specified or directed by the Engineer. 

12. Miscellaneous Fill Works and Rehabilitation Measures for Embankments 

12.1 General 

The following paragraph deals with general requirements governing the execution of miscellaneous fill 

works and rehabilitation measures for embankment structures. The rehabilitation works for the 

embankment structure shall include but not be limited to the following: 

 

- Reconstruction of existing layers of an embankment (particularly after the performance of other 

remedial measures).  

- Backfilling of construction trenches  

- Filling of existing cracks.  

- Other remedial measures within this context as directed by the Engineer.  

12.2 Standards and codes  

Except as otherwise specified in this Specification, all materials and workmanship shall comply in all 

respects with the requirements of the appropriate standard of code issued by the British Standards 

Institution, American Society of Testing and Materials, US Corps of Engineers, Technical Methods for 

Highways, or such other standard as the Engineer may approve, current at the date of Invitation to 

Tender. If, after the date of Invitation to Tender, there is an amendment to a standard relevant to the 

Contract, the Engineer will direct whether the amendment is to apply. 

The Contractor shall have available in his site office at all times at least one copy of every standard or 

code referred to in this Specification, and any additional standard or code which may be referred to 

therein and shall make these available for reference by the Engineer upon request. 

The work included in this section shall comply with the requirements of the following standards and 

codes, except where this specification differs from these standards and codes, in which case the 

requirements of the Specification shall take precedence:  

 

 Earth Manual of “Bureau of Reclamation” – US Department of the Interior.  

 All standards of the American Society for Testing and Materials (ASTM) 

 British Standards (BS) 

 US Corps of Engineers 

 Technical methods for highways  
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12.3 Submittals  

Prior to the start of any works described herein, the Contractor shall submit to the Engineer details of the 

proposed excavation methods, placement procedures and main equipment for all fill materials. Daily 

report forms in agreed format detailing the activities shall be submitted to the Engineer for signature.  

12.4 Sources of Fill Material, Stockpiling and Disposal to Spoil 

12.4.1 Borrow Areas and Quarries 

The Contractor shall explore, locate, investigate, and develop such borrow areas and quarries that he may 

require to meet the requirements under the Contract. Such development shall include, where applicable, 

construction, operation and maintenance of the required access roads and haulage arrangements, removal 

and stockpiling of unsuitable material, processing, stockpiling and transport of suitable material and all 

related material handling operations including testing. 

 

The Contractor shall be fully responsible for the provision of the fill materials as specified and required 

for the Works in accordance with the Contract, as well as for the selection of all borrow areas and 

quarries which may be necessary to satisfy that requirement. The location and extent of the selected 

borrow areas and quarries for the provision of selected fill material in accordance with the requirements 

of this Section shall be subject to the approval of the Engineer. The Contractor may develop and/or use 

the borrow areas and quarries or, subject to the prior approval of the Engineer, develop and/or use other 

borrow areas and quarries or other sources of excavation materials to meet the requirement of this 

Specification. Not later than 14 days prior to the commencement of any work for the development of a 

borrow area or quarry and the provision of fill material from that location the Contractor shall submit 

details to the Engineer for his approval including the results of field investigations and laboratory tests, if 

relevant, on the proposed material together with a detailed method statement of all activities required for 

achieving access to and developing and excavating from the borrow area or quarry. The Contractor shall 

not commence any work necessary for the development of the area or obtaining the material prior to 

receiving this approval. Together with his approval of the Contractor's proposed details of any borrow 

area the Engineer shall notify the Contractor whether that borrow area will have to be backfilled after use 

for construction. Borrow areas which are not required to be backfilled and which are no longer required, 

or else within which the supply of suitable fill material has become exhausted, shall be immediately 

cleared of all debris, and graded and finished, and if required grassed. Unless otherwise agreed by the 

Engineer, final profiles within each borrow area and associated spoil tips shall be such that in the finished 

borrow area ponding of water cannot occur, no vertical faces remain, and all slopes are shaped to a 

finished angle to the horizontal of not greater than 25°. 

The cost of all requirements and work specified herein for borrow areas and quarries is deemed to be 

included in the rates and prices in the Bill of Quantities. 

 

12.4.2 Tests for Borrow Areas and Quarries 

General 

All borrow areas and quarries where materials are to be used for permanent construction works shall be 

subjected to approval of the Engineer. The Engineer may cause any or all of the under-mentioned tests to 

be done in the Contractor’s Laboratory with the supervision of Engineer and/or in the Engineer’s 

Laboratory of the Irrigation Department-Eastern Province. 
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Tests on Soils 

From areas approved out for exploitation the following tests (ASTM or BS) shall be conducted on a 

sample from the quantum that would be required for exploitation from such areas for placement in 

different parts of the embankment regularly as determined by the Engineer.  

 

(i) In-situ Moisture Content 

(ii) Atterberg Limits 

(iii) Sieve Analysis, and 

(iv) Standard Proctor Compaction 

The particle size grading for the fill materials is generally specified by limiting the range of the grading 

results obtained for each sieve. Material outside the limits will be accepted or rejected at the Engineer’s 

discretion according to the location on the embankment where the material is to be placed, volume 

required and the nature of the circumstances for the use of such material. 

 

Tests on Gravel 

Materials from approved gravel quarries shall be tested periodically for the following characteristics: 

 

(i) In-situ Moisture Content 

(ii) Atterberg Limits 

(iii) Sieve Analysis, and 

(iv) Standard Proctor Compaction 

(v) Field Compaction (Required degree of compaction more than 90) 

 

Tests on Sand 

Materials from approved sand quarries shall be tested periodically for the following characteristics: 

 

(i) Sieve Analysis 

(ii) Specific Gravity, and 

(iii) Organic Content 

 

Tests on Rock/Boulders 

Rock samples from approved quarries shall be tested periodically for the following characteristics: 

 

(i) Sieve Analysis 

(ii) Specific Gravity 

(iii) Los Angeles Abrasion Test, and 

(iv) Sodium or Magnesium Sulphate Soundness Test 
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12.5 Material  

Before the final selection of the appropriate borrow areas and quarried the Contractor shall make any tests 

required to demonstrate to the Engineer the suitability of the material. 

 

Prior to the placement of any embankment material at least 2 series of material tests as determined by the 

Engineer shall be performed. 

 

Testing shall be performed in continuous intervals to reflect the rate of the various materials placed. The 

schedule of material testing presented by the Contractor shall be approved by the Engineer. 

 

Material for the rehabilitation of embankments shall be equivalent to the existing surrounding material, 

unless agreed otherwise by the Engineer. 

 

Material to be double handed shall be investigated carefully in regard to possible contamination during 

the time of storage. If the material is considered to be inappropriate for further use, the Contractor shall 

propose to the Engineer details of the material he intends to use. In both cases, either the reinstatement or 

use of new material, the Contractor shall not be allowed to carry out any works prior to the written 

approval of the Engineer. 

 

All applied materials shall be well graded. Material re-excavated for placement in the embankment will 

be subject to the same inspection as materials obtained directly from the quarry or excavation. 

 

Preparation required to produce the materials shall include but not be limited to the combination of 

sieving, crushing, washing, separation and remixing of materials. 

 

Materials shall be obtained, prepared, processed and stockpiled in such a manner that the rehabilitation 

works shall proceed without delay. The Contractor shall organize his operations taking into account all 

factors that may delay the work so that the approved schedule of the works is kept. 

 

All applied material shall be well graded and shall be processed to be within the limits of the existing 

materials, unless otherwise approved by the Engineer. 

The tabulation below is a guide for the selection of materials for an embankment. 

 

Grading and Plasticity Limits for Earth Embankments 

Zone Characteristics Absolute 

Minimum 

(%) 

Absolute 

Maximum 

(%) 

Low 

Permeability 

Passing 75 micron sieve        

Liquid Limit                         

Plasticity Index                    

30 

20 

8 

70 

50 

30 

Medium or  

High Permeability 

Passing 75-micron sieve        

          0.355 mm sieve          

            2.36 mm sieve       

            25.0 mm sieve       

Liquid Limit                          

Plasticity Index                     

- 

8 

50 

100 

0 

0 

70 

- 

- 

100 

50 

30 
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12.6 Stockpiling of Materials  

Materials obtained from excavations for the Works and from borrow areas intended for subsequent use as 

fill in the Works, and which cannot be used immediately, shall be placed in temporary stockpiles nearby. 

The manner of stockpiling shall be such as to avoid segregation and damage to the materials, and the 

areas on which the material is stockpiled shall be cleaned and levelled in order to avoid contamination of  

stockpiled materials as well as any mixing of different materials which are to be stockpiled separately. 

Excavated materials with similar characteristics shall be stored, wherever practical, in the same place and 

separately from those with different characteristics, except where different materials are being specifically 

placed together to obtain a required mix of different materials. The temporary stockpiles shall be clearly 

signed to indicate the type of material, its source and designated use. 

The material shall not be placed in the stockpiles at a density greater than that required subsequently as 

fill in the Permanent Works. 

 

12.7 Placing Fill 

12.7.1 General 

The Contractor shall not commence or perform any fill work using equipment or working methods which 

deviate in any way from the equipment and methods of execution which have already been approved in 

writing by the Engineer. 

All vegetation, topsoil and any other unsuitable overburden shall be removed from areas on which fill is 

to be placed. Following the preparation of the commencing surface as specified the surface levels shall be 

surveyed and the results of the survey including drawings submitted to the Engineer for agreement. The 

Contractor shall not begin to place fill material until the Engineer has approved the preparation of the 

commencing surface and the survey results. 

If filled areas contain material which is susceptible to deterioration due to the excessive absorption or loss 

of water, it may be necessary to protect such areas by covering with further Permanent Works 

construction or else with a temporary layer of fill of sufficient thickness to prevent penetration of water 

into or loss from the permanent fill. Alternatively, a suitable impermeable membrane may be used to 

protect the permanent fill. Where fill is to be placed in trenches, pits and other places the sides of which 

are supported, those supports which are to be removed shall as far as practicable be withdrawn ahead of 

the layer of fill to be compacted and all voids left by the supports shall be filled with fully compacted 

material. 

 

12.7.2 Placing, Moisture Control and Compaction  

The fill shall be placed in uniform layers across the full width and length of the area to be filled so that 

the area is built up evenly and shall be compacted as soon as practicable after deposition. The width of an 

embankment layer shall not be extended by means of the deposition of loose materials from the top of the 

embankment. Materials of differing characteristics shall not be mixed in any one layer and each layer 

shall be free from lenses and pockets of such material. 

Fill material shall be deposited in such a manner that does not cause segregation. 

The fill shall be placed so that the surface is sufficiently even, and the surface shall be graded generally 

level before compaction operations commence while still having sufficient camber to shed surface water 
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and to avoid ponding. The surface on which fill is to be placed shall be scarified if it is too smooth for 

proper bonding with the layer of fill to be placed. The moisture content of embankment fill material shall 

be adjusted by suitable conditioning to be within a range of the optimum moisture content required by 

this Specification or determined by the Engineer, depending on the characteristics of the material, and 

then compacted. 

 

Compaction equipment shall be capable of achieving the required compaction without having any 

detrimental effects on the fill material. The equipment shall be carefully controlled to ensure that all areas 

are uniformly compacted for their full width and depth. 

 

12.7.3 Backfilling 

Unless otherwise shown on the Drawings or specified or instructed by the Engineer, excavations which 

are to be backfilled shall be filled with suitable material, as defined obtained from the excavations or from 

approved borrow areas. 

 

When placing fill as backfill the Contractor shall make due allowance for settlement and shall ensure that 

the final lines and levels are as shown in the Drawings. Any areas which subside shall be made good 

without delay up to the end of the Defects Notification Period. Suitable measures shall be taken to 

minimize erosion of the refilled excavations during wet weather, including sufficient specific measures to 

shed runoff water to the downslope side of trenches and avoid the formation of waterways along or 

parallel to the trenches. No payment will be made for making good any deficiency in refilling or banking 

material due to the negligence of the Contractor. 

 

12.7.4 Refilling or Banking against Structures 

The Contractor shall, before the work of backfilling to structures commences, obtain the approval of the 

Engineer for the material to be used and the methods of the work execution. Prior to the commencement 

of placing backfilling materials adjacent to structures the location shall be cleared of all remaining 

concrete forms and other temporary works and shall be subject to the approval of the Engineer. Unless 

otherwise instructed by the Engineer, backfilling to structures shall not commence until at least 14 days 

have elapsed after concrete work has been completed. Refilling or banking against water retaining 

structures will only be permitted after completing testing of the water tightness of the structure to the 

satisfaction of the Engineer. Wherever practicable backfill shall be placed and compacted evenly on all 

sides of Permanent Works structures to minimize unbalanced loads on the structures. Such fill shall not 

contain boulders or any other hard material of a size which in the opinion of the Engineer may result in 

damage to the structures or incomplete compaction of the fill. The suitable depth of each layer of backfill 

shall be subject to agreement by the Engineer and shall be dependent on the material source, the 

placement location and the type of compaction equipment to be used. The moisture content shall be 

adjusted by suitable conditioning to be within the range + 2% to - 2% of the optimum moisture content, or 

else within some other range determined by the Engineer depending on the characteristics of the material 

and compacted to not less than 98% of the maximum dry density "Standard Proctor" (using Method 3.3 or 

Method 3.4 of Part 4 of BS 1377). Compaction of backfilling materials above structures shall not be 

permitted with vibrating rollers within 500 mm vertically of the surface of the concrete except with the 

prior approval of the Engineer. Backfilling materials shall be placed in such a manner that ensures that 

they can be satisfactorily compacted without damage to the structures. 
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12.7.5 Refilling of Trenches  

Refilling around pipes is to be carried out as pipe laying proceeds, however no material shall be filled in 

over the joints or around specials until these have been inspected, tested and approved by the Engineer 

and permission has been given by him for this refilling to commence. Specially selected soft material 

without stones shall be used for filling in around the pipework and to a height of at least 150 mm above 

the top of the pipe, and this material shall be thoroughly and evenly compacted to 98% of the maximum 

dry density "standard Proctor" (using Method 3.3 or Method 3.4 of Part 4 of BS 1377) unless otherwise 

required in the Technical Specification or instructed by the Engineer. Unless otherwise specified, in open 

country away from roads, accesses or built-up areas or where approved by the Engineer the Contractor 

may then refill the remainder of an excavation from 150 mm above the top of the pipe to the surface of 

the ground with light compaction. On completion of backfilling the excavation shall be banked to a height 

of up to 500 mm above the general ground level to allow for settlement, and the Contractor shall be 

responsible for making good in any area where the back filling subsides below ground level when called 

upon to do so at any time up to the expiry of the Defects Notification Period without additional payment. 

Where selected fill is to be placed below the required grade of the underside of the pipe, the amount of 

selected suitable fill must be sufficient for a layer slightly thicker than that specified to remain after 

compaction so that after trimming the pipe can be laid true to line and level. 

 

12.8 Compaction of Fill 

12.8.1 Definitions  

The specified thickness of a layer of fill is the thickness after compaction has been completed. Unless 

otherwise instructed by the Engineer:  

(i) the maximum dry density (MDD) "standard Proctor" and the optimum moisture content at which this 

density is achieved are the values obtained by BS 1377: Part 4 – Methods 3.3 or 3.4; and 

The field density tests called for in the Specification are those described under BS 1377: Part 9 – Methods 

2.1, 2.2, or 2.4. 

12.8.2 General Requirements  

Suitable fill shall be compacted to a dry density not less than 98% maximum dry density "modified 

Proctor", or else as indicated on the Drawings or directed by the Engineer, expressed as a fraction of the 

maximum dry density and measured by field density tests. If fill has a moisture content too low to permit 

the specified dry density to be achieved, the Contractor shall incorporate sufficient water by a method 

acceptable to the Engineer to permit compliance with the Specification. Such operations shall be included 

in the Contractor's rates. If fill becomes sufficiently wet to cause serious rutting by construction traffic or 

heaving under compaction plant and to an extent that the required dry density cannot be obtained, placing 

and compaction shall forthwith cease and shall not be resumed until the Contractor has taken whatever 

action may be necessary in accordance with Sub-Clause 1.5.4.3 to restore the fill to a proper condition for 

compaction. 

12.8.3 Compactive Effort  

Fill shall be compacted using the approved type of equipment (Such as Sheet foot Roller), the depth of 

layer and the number of passes determined in accordance with this Technical Specification provided that 

the required dry density is obtained. If the dry density is not obtained, the depth of layer shall be 
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decreased or the number of passes shall be increased, or the type of equipment shall be changed until the 

required dry density is achieved. 

12.8.4 Compacting equipment 

The type of compact equipment used for embankments, fills and backfills shall be proposed by the 

Contractor and approved in writing by the Engineer. Only after compaction tests have demonstrated the 

effectiveness of the equipment, it will be approved by the Engineer. 

 

Compaction of material in areas where it is impracticable to use large equipment shall be performed by 

approved suitably sized small rollers, vibrating plates or hand power tampers. Vibrating plate mechanical 

tampers weighing 600 – 800 kg will be required for compacting fills not accessible to the larger 

equipment. The tampers shall be capable of compacting layer thicknesses up to 50 cm. 

 

Spreading and grading equipment  

 

The Contractor shall provide and maintain in perfect working condition adequate equipment for spreading 

and grading of all fill materials in accordance with the specifications. 

 

The number and capacity of the equipment shall be sufficient to fulfill the construction schedule 

requirements. 

 

Water supply and sprinkling equipment  

 

The Contractor shall provide and maintain in perfect working condition suitable equipment such as 

pumps, tanks, hoses, etc. to provide water for dust prevention, for adjusting the water content of the 

materials and to wash in any material into cracks amounting up to 200 l per m3 of fill placed or as 

directed by the Engineer. 

12.9 Testing of Materials and Field Control of Compaction 

Testing of embankment and backfill material before it is used in construction, and control tests during 

construction, shall be carried out by the Contractor using his own Site laboratory or an independent 

laboratory approved by the Engineer. The Contractor shall ensure that the Engineer is informed 

sufficiently in advance of any tests to be carried out on embankment and backfill material such that the 

Engineer has the opportunity to witness the test. If so directed by the Engineer, the Contractor shall, in the 

presence of the Engineer, carry out field density tests at the bottom of excavations for structures in order 

to investigate the suitability of the foundation material before any concrete works commence. The hole 

left by the excavation of the sample shall be backfilled with suitable material and compacted to a density 

no less than the surrounding material, or else shall be backfilled with soil-cement. Laboratory test results 

of any material that the Contractor proposes to use in the Works shall be submitted to the Engineer for his 

review and approval before such material is used in the Works. The tests to be carried out by the 

Contractor, the standard test methods to be used and the testing frequency for materials used during 

construction and upon completion shall be as detailed in the table below unless an abnormal variability of 

the results requires a higher frequency. Tests for the maximum dry density and optimum moisture 

content, the Atterberg limits and particle size analysis shall be made when the placing of fill commences 

and subsequently in accordance with the minimum test frequencies stipulated in the table below. As a 
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general requirement in addition to the minimum test frequencies given in the table below, not less than 

three tests of each type shall be performed at each separate fill area. 

Test Test Standard Minimum Test Frequency 

Moisture content ASTM D 2216 1. Before filling material from 

any source is used.  

2. Thereafter, whichever of the 

following occurs first:  

(i) for every 1000 m³ placed, or  

(ii) for every 100 m compacted 

length 

(iii) at each change of borrow 

pit source, or  

(iv) at each change of material, 

or  

(v) 21 days after the last test 

conducted (where the fill 

location is still active). 

Grain size distribution ASTM D 422 

Specific gravity & absorption ASTM C 127 

Specific gravity of soils ASTM D 854 

Atterberg’s limits ASTM D 4318 

Standard Proctor Compaction 

Test 

BS 1377-4 

ASTM D 698 

Field density test USBR Earth Manual E-24/ BS 

1377-9 Method 2.1, 2.2 or 2.4 

Twice each day (morning and 

afternoon) at each work 

location, but at least once for 

every 100 m³ placed or in each 

layer, whichever is more 

frequent.  

If directed by the Engineer, at 

the bottom of excavations for 

structures. 

California Bearing Ratio (CBR) BS 1377-4 Road subgrade: once for every 

1 km of road alignment 

constructed, or at least once for 

each section of road.  

Granular subbase/ base/ 

wearing courses:  

(i) for every new source of 

material, and  

(ii) at least once a month. 

 

12.9.1 Costs 

The tests required by the Technical Specifications or by the Engineer will be carried out by the Contractor 

in the either Material Testing Laboratory or in other Laboratories proposed by the Contractor and 

approved by the Engineer.  The cost of such tests, including the preparation and transportation of the 

samples shall be borne by the contractor if not stated otherwise. 
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12.9.2 Facilities for Engineer to Take Samples 

The Contractor shall provide facilities for the Engineer to take samples for testing of any of the fill, 

concrete or other materials to be incorporated in the Works.  Such samples may be taken before or after 

incorporation into the Works or at any stage during construction at the discretion of the Engineer. 

 

12.10 Rehabilitation of cracks in the existing embankment  

The Contractor shall with the Engineer investigate all existing cracks in the embankment. He shall 

document the findings of this investigation and submit them to the Engineer. During a site investigation 

the Contractor shall present all observed deficiencies to the Engineer and explain the rehabilitation 

methods to be applied. These measures shall be subject to the written approval of the Engineer. 

 

The method statement proposed by the Contractor shall include but not be limited to the following: 

- Removal of any loose or foreign material: With respect to the location and the extent of the 

affected area, “removal” of material will refer to any measures starting from cleaning of the crack 

surface up to the excavation of parts of the embankment (e.g. in case the deficiency is caused by 

an instability of the slope).  

 

- Re-profiling of the temporary slope: In the case that parts of the embankment must be removed, 

the Contractor shall prepare the temporary construction slope by appropriate methods such as cut 

steps in the remaining embankment material to improve proper compaction.  

 

- Re-grading of the affected embankment area with approved methods independent of the extent 

of the relevant area.  

 

- Re-construction of the slope protection layer. 

 

The material to be applied shall conform to the materials used during initial construction. The filter 

criteria must be maintained for all materials to be applied. It is the Contractor’s responsibility to carry out 

the required measurements and calculations and present these to the Engineer for approval. 

 

No material shall be placed in any section until the foundation of this section has been dewatered (if 

required) and the temporary construction slope has been adequately prepared and approved by the 

Engineer. 

 

Methods for re-profiling of the embankment shall be presented by the Contractor for the approval of the 

Engineer. Various methods may apply. For smaller cracks or openings, “washing-in” of approved 

material carried out under controlled conditions might apply. In that respect, the Contractor shall take all 

precautions not to cause any harm to the existing dam structure. Any destruction caused by the works 

must be repaired at the expense of the Contractor. 
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12.11 Reconstruction of embankment layers after performance of remedial measures  

 

12.11.1 General  
 

The Contractor shall propose methods and procedures how he intends to carry out the required remedial 

measures prior to the commencement of any work. The work shall not be started without the written 

approval of the Engineer.  

Any works to be carried out for the reconstruction of the embankment shall be conducted also under the 

provisions presented in the relevant technical specification. The Contractor shall consider all methods and 

requirements described herein.  

 

12.11.2 Material  
 

All materials the Contractor intends to use shall conform to the specification presented in this section. 

Any material to be applied throughout the works shall be approved in writing by the Engineer. 

The material used to reconstruct the embankment shall be well graded, have a maximum particle size not 

larger than 5 cm including earth clods and a minimum of 40 percent by weight passing a no. 200 sieve. 

The Engineer may change the range of acceptable gradation without any extra compensation to the 

Contractor to suit the material found at site. 

Throughout the works the Contractor shall take strict precautions to avoid any contamination of any 

material to be used. The material shall be free from injurious amounts of brush, sod, roots or any other 

unsuitable material. Material which is unsuitable in the opinion of the Engineer shall be removed. 

If the natural moisture content deviates more than ±3 % of the optimum moisture content, moisture 

correction measures shall be performed on the stockpiles. 

Execution 

No embankment shall be reconstructed until that portion has been inspected and approved in writing by 

the Engineer. 

The thickness of the layers to be placed and the compaction required shall be determined by the 

Contractor and approved by the Engineer. 

The placing of embankment material shall be such as to guarantee a homogeneous fill. The material shall 

be placed in layers having a thickness of about 30 cm and compacted with adequate equipment. 

Careful control shall be exercised over the water content of the material by means of regular testing by 

the Contractor to ensure that adequate compaction is attainable. Water content limits shall be established 

as part of the field and laboratory testing both prior to and during construction. 

100% of all densities of the material in place after compaction shall have a dry density equal or above 

98% of the maximum Proctor Standard dry density value (ASTM D698). The maximum water content of 

the material in place after compaction shall be within a range of ± 3% of the optimum Proctor Standard 

moisture content. 

The placed layers may have to be scarified to guarantee a good bond with the next layer. 
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Particular attention shall be given to spreading and compacting of material in the vicinity of concrete 

structures, instrumentation or other equipment. Spreading and compaction shall be performed with 

adequate equipment and in such a manner that no damage occurs to concrete, instrumentation or other 

structures. Any damage shall be repaired by the Contractor at his own expense. 

 

When directed by the Engineer, the Contractor shall remove and dispose of unsuitable material placed in 

the reconstruction area and material rendered unsuitable after being placed. 

12.12 Rip Rap Protection for Dam Embankments 

12.12.1 General 

Rip-rap required for protection of embankment shall consist of selected hard, durable rock fragments 

from quarried rock obtained from approved quarries ad excavations, and individual stone having any one 

dimension not less than as specified on the drawings and/or as directed by the Engineer. Rip-rap shall 

consist of individual rock fragments, dense, sound, unweathered (only materials not susceptible to 

weathering shall be accepted), resistant to abrasion and free of cracks, seams and other defects that would 

tend to increase unduly their susceptibility to destruction by water action. Angular rock fragments shall 

preferably be used. Well-rounded cobbles and boulders will not be accepted except on very flat slopes. 

The minimum dimension of any single rock shall not be less than one-third to one-fourth of its maximum 

dimension.  

 

12.12.2 Particle size distribution  

Rip-rap shall be roughly graded to the specified thickness in such a way to ensure that larger rock fragments 

are uniformly distributed with the smaller rocks filling the remaining spaces. Pockets of small stones shall 

be removed and replaced with larger material. Riprap shall be reasonably graded. Sand and rock dust may 

not exceed 5% of the total weight of the rip-rap material. The maximum size of the boulder shall be limited 

to the nominal thickness of the riprap. The size of Rubbles in the specified thickness (450 mm) of rip-rap 

shall be reasonably well grades with passing d15 – 175mm to 250 mm, d50 – 275mm – 350 mm & d85 – 

375 mm – 450mm. 

 

12.12.3 Quality of Boulders/ Rubbles 

The Rip-rap material shall have specific gravity (saturated surface dry) greater than 2.60.  Soundness 

(sodium sulphate method) less than 5% loss by weight after 5 cycles and Abrasion (Los Angeles Abrasion 

using grading A) less than 60% loss by weight after 500 revolutions.  

 

12.12.4 Testing of Materials 

The particle size distribution of rockfill and rip rap material shall be tested in a manner agreed by the 

Engineer. 

The determination of the bulk density of rockfill material after placement and compaction shall be by re-

excavating a sample of not less than 3 m3 as directed by the Engineer, determining the volume of the hole, 

and then weighing the excavated material. 
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12.12.5 Frequency of Testing 

The testing specified below shall be performed by the Contractor for his routine quality assurance for the 

slope protection works prior to placing. The volume of material to be sampled for testing shall be 

appropriate and sufficient for the respective type of test to be performed. The minimum number of samples 

which are to be tested shall be one representative sample for each volume of material as stipulated below 

for each type of test: 

 

Test Standard Test frequency 

Particle size distribution 

immediately prior to placement 

Visual Inspection Continuously 

Bulk density after placement and 

compaction 

As proposed above For each 500 m3 

Particle mass distribution ASTM D 422 For each 500 m3 or at every 

location where the material 

quality is considered doubtful by 

the engineer 

 

Sodium Sulphate Soundness ASTM C88 

Los Angels Abrasion Value ASTM C535 

Porosity, Water absorption, 

Specific Gravity 

ASTM C 127 

 

Rip Rap shall be placed to the full layer thickness in one operation starting from the bottom of the slope and 

progressing to the top. Rip-Rap shall be placed in a such manner as to minimize segregation and avoid 

displacing the underlying filter or transition/bedding material. The finished layer shall be free from pockets 

of small stones, clusters of large stones, and excessive voids. 

Rip-rap shall be well keyed uniform, and dense and stable mass with adjacent stones in close contact but 

without alignment of longer faces so that open joints are formed. Stones shall have their greatest dimension 

across the slope and the smaller spaces between stones shall be left open. End tipping from lorries or 

dumpers is not permitted. 

Prior to the following filling works, the contractor shall close all existing voids on the horizontal surface of 

the upper boulder layer by hand placing smaller rocks with a maximum diameter of 100mm. 

12.12.6 Placement of boulders below minimum water level  

If placement of material below the minimum water level is required, the Contractor shall place boulders 

with a diameter of 500 to 700 mm by carefully dumping the material into the water. Placement of 

boulders shall continue up to 50 cm above the minimum water level. Prior to the following filling works, 

the Contractor shall close all existing voids on the horizontal surface of the upper boulder layer by hand 

placing smaller rocks with a maximum diameter of 100 mm. 

 

13. Environment and Social Management Plan (ESMP) 

The Contractor shall comply with the provisions in the Environment and Social Management Plan 

(ESMP) annexed in this section without any cost to Employer. (Annexure I) 

 



Section 6 - Specifications 

 

 

6-37 

 

 

 

13.1 Environmental Control 

The Contractor shall: - 

 Comply with the provisions of this Section and other environmental protection provisions in the 

Contract and with the requirements of any statute, by-law, standard and the like related to 

environmental protection. 

 Arrange all work to cause the least possible disturbance to the environment. 

 Submit proposals for traffic movement, temporary structures, cleaning up, storage of materials, 

demolition and the like. Observe the agreed proposals. 

 Dispose of all spoil and unsuitable material in accordance with the provisions given in EMP. 

13.2 Monitoring 

The Contractor shall monitor the environmental aspects of the construction and the control measures 

implemented to minimize any adverse environmental impact. Should the control measures put in place be 

found to be unsatisfactory as a result of the monitoring then the Contractor shall amend the control 

measures to provide a satisfactory result. 

13.3 Environmental Complaints 

The Contractor shall maintain a register of all environmental complaints received and shall notify the 

Engineer of each complaint. Complaints received by the Engineer and referred to the Contractor shall also 

be recorded in the register. 

The Contractor shall investigate all environmental complaints received and where necessary, undertake 

measures to address the complaint. All measures undertaken to address complaints shall be detailed in the 

register. 

 

13.4 Environmental Incidents 

Should an environmental incident (being environmental nuisance, medium environmental harm, or 

serious environmental harm) occur during any construction phase, the Contractor shall immediately take 

the appropriate action to minimize any impact and inform the Engineer. The Contractor shall carry out 

any instructions received from the Engineer. 

The Contractor shall be responsible for the cleanup of any contamination caused by the construction 

works and no additional payment will be made in this regard. 

 

13.5 Environmental Training 

The Contractor shall be responsible for ensuring that all employees (including subcontractors) have 

received training in relation to the Contractor’s environmental operating guidelines. 

The Contractor shall ensure that any machinery on site is operated within the appropriate guidelines so as 

to minimize environmental impact in relation to noise, air and water quality, waste control and 

contamination. All construction materials used on site shall be utilized in a manner to similarly limit 

environmental impact. 

No additional payment shall be paid to the Contractor and the cost of environmental control measures 

shall be deemed to have been included in the rates tendered for the Works. 
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13.6 Standard Procedure for Ensuring Occupational Health and Safety When working in 

Wildlife Area  

The Contractor shall comply with the provisions in the Standard Procedure for Ensuring Occupational 

Health and Safety When working in Wildlife Area annexed in this section without any cost to 

Employer. (Annexure II) 

13.7 Standard Procedure for Assessing the Requirement of Tree Removals 

The Contractor shall comply with the provisions in the Standard Procedure for Assessing the 

Requirement of Tree Removals annexed in this section without any cost to Employer. (Annexure III)  

13.8 Labor Management Plan (Including site management and camp management measures) 

The Contractor shall comply with the provisions in the Labor Management Plan (Including site 

management and camp management measures) annexed in this section without any cost to Employer. 

(Annexure V) 
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ABBREVIATIONS 

 

BP Bank Policy 

CEA Central Environmental Authority  

DC Distributary Canals 

DSD Divisional Secretariat Division 

DWC  Department of Wildlife Conservation 

EIA Environmental Impact Assessment  

EO Environmental Officer  

EPL Environmental Protection Licence  

ESMF Environmental Social Management Framework 

ESMP Environmental Social Management Plan 

ESSR Environmental Social Screening Report  

FC Field Canals 

FD Forest Department  

FFPO Fauna Flora Protection Ordinance  

FO Farmer Organization 

FR Forest Reserve 

GND  Grama Niladhari Division 

GoSL Government of Sri Lanka 

IA Implementing Agency 

IBRD International Bank for Reconstruction and Development 

ID Irrigation Department  

IE Irrigation Engineer  

IEE Initial Environmental Examination 

IML Industrial Mining Licence  

IWWRMP Integrated Watershed and Water Resources Management Project 

LB Left Bank 

MSL Mean Sea Level 

OFC Other Food Crops 

OP Operational Policy 

PMU Project Management Unit 

RB Right Bank 

STC State Timber Corporation  

WB World Bank 
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1. ENVIRONMENTAL AND SOCIAL MANAGEMENT PLAN 

1. Based on the potential social and environmental impacts identified, an Environmental and 
Social Management Plan (ESMP) (Table 6-1) has been prepared in accordance with the 
national regulations, World Bank’s safeguards policies triggered for the Project, and the 
ESMF and the RPF prepared for the IWWRMP.   

2. This ESMP and relevant guidelines will be included as a Special Condition in the Bid 
Document; and ESMP will be attached to contract to form part of the contract requirement.  

3. Once the designs are finalized, the ESMP should be reviewed and updated by the project 
Environmental Specialist or any relevant expert to understand that all the requirements are 
addressed as per the detail design level of each sub project.  

4. The updated ESMP will also be equally applicable to sub-contractors including nominated 
sub-contractors if any. The Contractor will be responsible for the compliance with the 
requirements of the ESMP. With the assistance of the “Engineer” on behalf of the Employer 
the Project Proponent (PP) will monitor the compliance of the updated ESMP by the 
Contractor. 

5. The bidders will be advised to carefully consider the ESMP requirements during 
construction stage when preparing the bid and pricing the items of work. In particular, prior 
to bidding the associated costs is to be provided as a provisional sum and/or as part of the 
engineering cost.  The prescriptions and clauses detailed in the ESMP are integral 
components of the specifications for relevant item of work unless separate items are 
included in the Bill of Quantities. Thus, separate payments will not be made in respect to 
compliance with the ESMP.  However, the contractual terms should correctly addressed the 
actions (by means of financial / by other means) to be taken by the Engineer and the 
employer when the contractor attend any environmental non-compliance actions by not 
implementing the ESMP. 

6. The Contractor through an appointed Environmental and Social Officer will assist the 
“Engineer” to conduct his/her duties as required in the ESMP implementation by:  

i. maintaining up to date records on actions taken by the Contractor with regard to 
the implementation of ESMP recommendations 

ii. through timely submission of reports, information and data to the employer 
through the Engineer,  

iii. via participating in the meetings conveyed by the Engineer or any relevant line 
agency and 

iv. any other assistance requested by the “Engineer”.  

7. In case the Contractor or the sub-contractor/s fails to implement the actions specified in 
the ESMP, the Contractor will be informed in writing. If corrective actions are still not taken, 
the Engineer will take whatever actions it is deemed necessary to ensure that the ESMP is 
properly implemented. 
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1. Purpose 

Workers who are working in wildlife or forest areas can be exposed to wildlife threats. Therefore, 

persons working in these areas need to strictly follow the guidelines and regulations given by the 

relevant authority.  To fulfill this requirement, contractors and workers will have to follow the 

occupational health and safety guideline covered in this document during their working period in the 

wildlife/ forest areas.   

 

2. Common hazards that may occur when working in Wildlife areas 

 

1. Infectious diseases transmission from mosquito or small animal bites. 

2. Swelling, mild or severe allergic reactions from stinging insects. 

3. Swelling, mild or severe allergic reactions or death from snake bites. 

4. Serious injury or death from contact with large mammals or reptiles.  

 

3. Planning for Occupational Health and Safety (OHS). 

   

1. Review identified area, its nature, jurisdiction, conservation status and relevant authority. 

2. Plan to get relevant authorization and get clear idea about given conditions and required OHS 

measures. 

3. Purchasing of relevant safety equipment. (Example – Personal Protective Equipment) 

4. Provide necessary trainings to staff. (Example – First Aid, emergency protocols) 

5. Appoint a person to supervise OHS. 

 

4. Safe Operating Procedure 

4.1 General procedures 

4.1.1 Obtain conditional approval from authorized agency (Example – Department of Wildlife 

Conservation / Forest Department). 

4.1.2 Understand the given conditions and take action to aware all workers (including drivers and 

supporting staff) on the given conditions. 

4.13 Obtain the service of 01 or 02 officers from relevant authorized agency and always accompany 

them to relevant sites and work under their supervision and guidance.  

4.1.4 If any risks or danger is anticipated, felt or   identified in the area of work, immediately take 

action to inform authorized persons and get their direction.  
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4.2 Common preparedness  

4.2.1 Be aware of working area and current conditions and history. (Example –elephant attacks / 

crocodile attacks) 

4.2.2 Always carry a mobile phone or some communication system. (In some protected areas of Sri 

Lanka, there is no mobile phone coverage). 

4.2.3 Select suitable vehicles, at least two vehicles should be mobilized (good condition,4-wheel, 

toolbox, tore ropes and winch, etc.).  Persons will not engage in any activities alone. 

4.2.4 Always bring a first aid box/ stretcher. 

4.2.5 Be aware of nearest hospital and nearest route.  

4.2.6 Be equipped with enough clean drinking water for workers. 

 

5. Common protocol to follow 

 

1. Be aware of your surroundings, and note any wild or suspicious acting animals in your working 

area. 

2. Identify and be aware about wild animal active times and try to avoid those times. 

3. Avoid reaching or stepping into or over hidden areas that may contain wildlife. 

4. Be aware of signs that indicate above or below ground animal nests. Also take appropriate 

action to prevent contaminations of these areas. 

5. Avoid direct contact with birds, bats, or other animal droppings. 

6. Avoid direct contact with animal blood. If contact cannot be prevented, wear rubber gloves 

and dispose properly. 

7. Do not feed any wild animal. 

8. Do not capture / harm wild life or plant species and do not collect anything from protected 

area. (Example fallen animal horns, bones, tusks (ivory), etc.). 

9. Set fire under (if necessary) should do under supervision of wildlife officers and after use take 

action to completely extinguish it. 

10. Allocate one person to be on guard/vigilance while other workers are at work 

 

6. Precautional actions  

6.1 Precautions against bees/ wasp stings/bites 

6.1.1 Awareness about working areas and presence of bee hives or wasp nests. 

6.1.2 Do not wear perfumes, colognes, scented soaps or powders.  

6.1.3 Tuck pants into your socks or working boots.  

6.1.4 Wear safety hats with face protecting net. 

6.1.5 Do not make more noise than necessary when working. 
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6.1.6 Establish safety cage with enough space. (If possible) 

6.1.7 Provide safety kit for workers  

6.1.8 If you decided to remove bee/ wasp nest from working site, the authorized agency  

(example Department of Wildlife Conservation -DWLC) should be informed and their concurrence 

and assistance should be sought prior to implementation.  

6.1.9 Always consult and take a service from qualified pest-removal expert.  (Example – Bee 

conservation Society of Sri Lanka)  

6.2 Precautions against large mammal attacks 

6.2.1 Be aware of working site, access routes etc.  

6.2.2 Be aware on animal movement routes, times, nature of the animals etc. 

6.2.3 Try to avoid contact with wild animals. (Example – use an alternative route) 

6.2.4 Request wildlife officers to bring/provide safety equipment (Example - Thunder-flashes). 

6.3 Precautions for prevention of snake bites 

6.3.1 Be vigilant and aware of working area. 

6.3.2 Always wear safety boots. 

6.3.3 Do not put hands or legs into hidden holes, anthills or any hidden spots.  

6.3.4 Do not touch dead or live snakes. 

6.4 Precautions for prevention of crocodile attacks 

6.4.1 Be vigilant and aware of working area on crocodile signs (Example – foot prints, scats, hiding 

holes etc.) and if those signs are available immediately inform to authorized officials and get 

their advises. 

6.4.2 Do not put your hands or legs in to crocodile hiding holes / do not enter into crocodile hiding 

holes. 

6.4.3 Do not enter into unsafe water. 

6.4.4 If you need to work in open waters, establish protective cages.   

6.4.5 Observe the working area thoroughly before entering in to open waters or protective cages.  

 

7. General Conditions of workers 

1. Workers should be in good health condition. 

2. Should agree to follow given conditions and safety measures given from time to time and 

unexpected conditions. 

3. Do not consume alcohol while working. 

4. Always pay attention to surroundings. 

5. Always stay as a group. 
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6. Do not litter. 

7. Aware of all Do’s and Don’ts.  (contractor and supervision officers are responsible for this). 

8. Establish temporary signboards on Do’s and Don’ts at working sites. 

   

8.Personal Protective Equipment need to used 

 

1 Insect repellant 

2 Long-sleeved shirts and pants (Jungle green/ dark colour) 

3 Safety boots  

4 Insect spray designed for bees/wasps/hornets 

5 Safety hats with face protector (specially protect from bees and wasps) 

6 Life jackets/ raincoats. 

7 Lifesaving equipment for working in water. 

8 Re-chargeable torches / lighting equipment. 
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Standard Procedure for Assessing the Requirement of Tree Removals 

 

1. Planning Stage 
 

1.1 Consultancy teams should be appraised by the PMU to pay attention and document  the 

requirement of tree removals at each site.  

1.2 Consultancy team should discuss with officials of relevant implementing agency on 

proposed tree removals to identify exact requirement and alternatives explored. 

1.3 Ground verification on tree removals should be done by team of IA and PMU. Officials 

from implementing agency and representatives from community organizations shall 

also participate and  records with attendance list be taken.  All trees identified for 

removal should be measured for their Diameter at Breast Height (DBH).  

1.4  Special attention shall be given if any of the selected trees are considered rare, endemic, 

religiously, historically or culturally important, or are in roosting/ nesting sites etc. The 

removal of these trees should be avoided and alternatives sought. Unavoidable 

removals shall be supported with sufficient justification. 

1.5 Proposed unavoidable tree removal identified and confirmed at ground verification 

should be declared and  requirement explained to the public at community consultative 

meetings.  The removal should be comprehensive justified with scientific/ engineering 

support.  Sufficient time for community public feedback shall be provided.  All 

suggestions provided shall be given due consideration. 

1.6 If public raise key concerns/questions/ protests/ alternatives,  the proposed list of tree 

removal shall be revisited with the relevant implement agency. 

1.7 Include finalized tree list in to draft ESMP (scientific justification need for each tree 

which has identified to be removed). All mitigations and compensatory tree planting 

activities shall be presented explicitly in the ESMP.  

1.8 Submit draft ESMP to PMU with all required  information and photos on proposed tree 

removals. 
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2. Reviewing Stage 

 

2.1 ESMPs shall be reviewed by PMU and further  discussion with consultancy team will 

be conducted if necessary. 

2.2 Field visit will be conducted by the PMU further verify of the requirement of proposed 

tree removals with officials of relevant implementing agency and representatives of 

community organizations. 

2.3 The  proposed tree removal list in the ESMP will be revisited post field visit and any 

necessary amendments will be made if necessary in concurrence with the implementing 

agency. 

2.4 The final stage shall be to obtain the recommendations of DSRP (SPELL OUT) on tree 

removals and further amend list according to the recommendations of DSRP 

3. Obtaining Clearance / approvals (responsibility of Implement Agency) 

 

3.1 The finalized tree removal list shall be shared with relevant approving officers/ agencies 

like Grama Niladhari, Divisional Secretariat, District Secretariat, Forest Department, 

State Timber Corporation, Central Environment Authority/ Provincial Environmental 

Authority etc. The obtaining of the clearances, where required, will be the responsibility 

of the implementing agency will be done prior to any removal of trees. 

3.2 All clearances shall be shared with the PMU and endorsed before the tree removal 

activities are commenced. If any conflicts arise, the PMU will bring it to the notice of 

the World Bank E&S team immediately. 

 

4. Awareness program (Implementation Agency / PMU) 

 

4.1 Awareness programs for selected contractors shall be conducted on  environmental and 

social impact mitigation measures with special attention on tree protection/removal 

guidelines. 

4.2 Contractors shall be strictly adviced not to remove trees unless essential.  They shall be 

instructed to follow the ESMP strictly and any deviations shall be notified to the 

implementing agency and the PMU in advance for necessary action. 

4.3 The removal of trees will be presented at the project introductory meeting and any other 

community level meetings.  

4.4 Continuous field inspection and monitoring shall be conducted with a more concerted 

focus during land preparation and tree removal period. 

4.5 Public complaints shall be attended to without delay adopting the protocols in place for  

GRM 
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5.  Ecosystem restoration (Contractor) 

 

5.1 Contractor shall carry out recommendations provided in the ESMP on remedial 

mitigation involving planting and maintenance of suitable tree species (as identified in the 

ESMP). 

 

6. Monitoring and Evaluation (PMU/ Implementing agency) 

 

6.1 Field inspection and monitoring will be carried out at regular intervals by the 

implementing agency and the PMU. Photographic evidence will be recorded for al tree removal 

activities. 

6.2 Upon completion of required tree removal activities, site shall be evaluated to ensure 

that no further destruction has occurred.  If satisfied, final clearance to proceed will be granted 

by the PMU.  

6.2 If not satisfied, the contractor will be directed to utilize retention fund to carry out 

ecosystem restoration to the satisfaction of the implementing agency and the PMU. The WB 

E&S team shall also be notified under such circumstances. 
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Integrated Watershed and Water Resources Management Project (IWWRMP) 

Checklist for Tree Removals. 

Name of the Site ………………………………………………………………………. 

Date   ………………………………………………………………………. 

 

No 

Item/ Activity YES NO Remarks 

1 Tree removal has been identified in ESMP    

2 List of tree removals with justification has been included in 

to ESMP (approved by WB 

   

3 Ground verification done by PMU    

4 Ground verification done by DSRP    

5 According to no 3 &4, Amendments included in to final tree 

removal list  

   

6 Conduct final community consultancy and briefing on tree 

removals by IA/PMU 

   

7 According to no 6, Any disagree / not at    

8 If disagree, did any change in the list    

9 Obtained necessary clearance 

 GN  Di.

S 

 DS  FD  CE

A 

 P.EA  A.Dep.  

10 Written inform to authorized officers/institutes 

 GN  Di.

S 

 DS  FD  CE

A 

 P.EA  A.Dep.  

11 IA agreed to closely monitor of tree removals (in written)    

12 Awareness  on tree removals carried out for contractor to the 

satisfaction of PMU. 

   

GN- Grama Niladhari, Di.S – Divisional Secretary, DS – District Secretary, FD – Forest Department,  CEA- 

Central Environment Authority, P.EA- Provincial Environment Authority, A.Dep. – Archelogy Department, IA- 

Implementing Agency, PMU – Project management Unit. (Use “√ ” mark in relevant box) 

 

…………………………………………….  According to the checklist, proposed tree 

removal is in order.   

Signature / Date     

Environment Specialist (IWWRMP)

 ……………………………………………………………………..  

     Signature /Date 

     Project Director (IWWRMP) 
 

Declaration of Implementing Agency 

I hereby certify that, proposed tree removal will be done under my direct supervision and responsible 

to maintain and follow required condition given by authorized / approving agencies. 

………………………………………………. 

Signature /Date 

Officer In-charge/ IA  
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Abbreviations 

 

IA  - Implementing Agency 

IWWRMP - Integrated Watershed and Water Resources Management Project 

LMP  - Labor Management Plan 

PMU  - Project Management Unit 

PHI  -  Public Health Inspector 

GBV                 -             Gender Based Violence  
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Introduction 

Labor Management Plan (LMP) of the Integrated Watershed and Water Resources Management Project 

(IWWRMP) provides basic guidance to contractors to smoothly operate project activities without 

creating harm to workers and communities. Selected contractors shall follow this plan including 

relevant national labor management laws, regulations and practices. The labor management plan 

consists of site management measures and camp management measures which outlines a range of 

mitigation measures designed to avoid or reduce undesired labor management, site management and 

camp management impacts during construction.  

The plan has been prepared by structuring relevant major subject areas that need to be paid attention to 

and providing mitigation measures including details of responsible entities for implementation and 

frequency of monitoring to the identified risks and potential impacts.  

 

Objectives of the plan 

The objectives of the labor management Plan are: 

 Avoid or reduce negative impacts on environment due to establishment of project sites.  

 Establish standards on worker welfare and living conditions at the camps that provide a 

healthy, safe and comfortable environment. 

 Avoid or reduce negative impact on community and maintain constructive relationships 

between local communities and workers’ camps. 

 

 Roles and responsibilities 

 Contractor shall ensure sufficient resources are allocated on an ongoing basis to meet the 

requirements of this Plan. 

 Contractor shall strictly adhere to national labor acts, rules and regulations pertaining to terms 

and conditions of employment and labor management.  

 The Contractor shall pay attention to implement labor management plan monitor the progress.  

 Contractor shall facilitate to PMU or IA to monitor the progress of LMP. 

 Contractor shall comply to make necessary amendments to the LMP after the site inspections 

of PMU, IA or authorized entity.  

 Contractor shall comply to ensure that all workers sign the GBV Code of Conduct (CoC), 

provide necessary awareness and trainings to laborers about rules and regulations, guidelines 

and general information time to time.
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No Major field Sub field Mitigation and management measures Responsibility Monitoring 

frequency 

1 Plan basic 

arrangements of 

worksite 

management  

Site identification and 

demarcation  

Contractor should identify the exact area of work site before start 

project activities. 

Site engineer & 

Contractor  

- 

Contractor should plan the work site to identify appropriate places 

for site office, labor  camps, yards, stores, parking areas etc. 

Site engineer & 

Contractor 

- 

Contractor should obtain relevant approvals form IA and site 

engineer.  

Contactor - 

Fence or protective measure should be placed around the work site. Contactor - 

Control public access to 

work site 

All public access to the work site should be prohibited or controlled 

to avoid risk to the public. 

Contactor Monthly 

Signboards should be displayed at all entry points which indicating 

“Authorized entries only” or “prohibited to public entrance”. 

Contactor Monthly 

Contractor shall take action to establish a temporary security point 

at the entrance and assigned a person to duty for 24 hrs. for security 

of the site and monitor vehicle and monitoring transfer of goods 

into and out of camps.  

Contactor Weekly 

A register shall be maintained at the security point to register all 

labors/ officers/vehicles which enter / departure to/from  the work 

site. 

Contactor Weekly 

Disclose of basic 

information to workers 

and interest groups 

 

 

Contractor should established signboards at the main entry point to 

display detailed information of the proposed project. 

Contactor Monthly 

Safety signs should be displayed at the entrance and other necessary 

places at the work site. 

Contactor Monthly 

Contractor should established a notice boards at the work site and 

necessary information should be displayed in time to time. 

Contactor Monthly 

Contractor should establish a notice board on COVID 19 health 

guideline at the entrance. 

Contactor Monthly 

  Establishment of site 

office 

Contractor should established a site office according to the site 

plan and should maintain appropriate working condition. 

Contractor/ Site 

engineer 

- 

Necessary documents (guidelines, ESMP, copy of approvals etc.) 

should be placed at the site office. 

Contactor Monthly 

First aid box with essential drugs should be placed at the site office. Contactor weekly 

Fire protection equipment should be placed at the site office. Contactor Monthly 
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No Major field Sub field Mitigation and management measures Responsibility Monitoring 

frequency 

Contractor should maintain an extra stock of safety equipment at 

site office to issue when necessary. 

Contactor Monthly 

Hazards, explosives or any harmful chemicals should not stock in 

the site office. 

Contactor weekly 

      

2 Plan work site 

arrangement   

Readiness for emergency 

response 

Contractor shall develop an emergency response plan that meets 

requirements of emergency situation. 

Contractor - 

Ensure the safety of 

workers 

Contractor should be placed temporary fences/ barricade tapes or 

protective measures to identify working areas, heavy machinery 

operating areas and areas where having deep excavations and 

activities of hazardous nature for the workers.  

Contractor Every 2 

weeks  

Specific area in the site should be reserved to store construction 

materials. 

Contractor Monthly 

Specific area /place/ rooms should be reserved for store Hazards, 

explosives or harmful materials or chemicals. 

Contractor Weekly 

Materials should stock pilled without exceeding approved height. Contractor Monthly 

Areas should be demarcated to park vehicles/ heavy machines or 

vehicle repairing and relevant sign boards should be displaced. 

Contractor Monthly 

All vehicles used by any contractor for the purpose of the project 

will have valid registration, insurance and road worthiness. 

Contractor Daily 

Fire protection equipment should be established in the work site at 

most essential places. 

Contractor Every 2 

weeks 

The contactor shall take action to strictly follow the COVID 19 

operational guideline declared by the Ministry of Health  at work 

site. 

Contractor Once a week 

Workshops, Stores, should establish according to the approved site 

plan. 

Contactor - 

   Equipment (including power tools) should store properly, listed and 

assigned a person to issuing and receiving.  

Contractor Weekly 

      

3 Control of Dust and 

emission,  

Stock pilled materials should be covered with appropriate cover or 

sprinkling water to control dust emission. 

Contractor / Site 

engineer 

Daily 
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No Major field Sub field Mitigation and management measures Responsibility Monitoring 

frequency 

Establishment of  

Pollution Control 

measures 

Dust emission form earth works (when operating) should controlled 

by sprinkling water. 

Contractor / Site 

engineer 

Daily 

Contractor should take action to transport excavated debris to 

approved dumping sites and should not store at work site. 

Contractor / Site 

engineer 

Daily 

Control of noise and 

vibration  

Contractor shall adhere to strictly follow given condition for noise 

limits and vibration limits. (far day and night) 

Contractor / Site 

engineer 

Daily 

Control of water 

pollution  

Silt traps should be established in relevant places. Contractor / Site 

engineer 

Monthly 

Proper solid waste management mechanism should be established 

in the work site. 

Contractor / Site 

engineer 

Daily 

Precautions should be established to avoid oil, fuel or  lubricant 

contamination. 

Contractor / Site 

engineer 

Daily 

Final clearance and 

restoration of worksite 

After the completion of project activities contractor shall carefully 

remove all temporary buildings, huts, stocked pilled materials, 

temporary blocks of streams etc. form the work site and follow up 

the approved site restoration actions. 

Contractor / Site 

engineer/PMU 

- 

      

4C Labor management 

measures 

Adhere to laws and 

regulations 

No labor under the age of 18 will be hired for work under this 

contract. 

Contractor Daily 

  Contractor shall strictly follow relevant national labor laws and acts 

related to terms and conditions of employment (i.e. related to salary 

payments, working hours, leave etc.) and issue employment 

letters/contracts to workers with details of the employment 

terms/conditions.  

Contractor - 

Contractor shall obtain necessary approval when increased the 

number of workers in labor camps 

Contractor - 

Contractor shall maintain a log of any grievances/complains and 

actions taken to resolve them. 

Contractor Weekly 

Any complaints related to sexual harassment / gender based 

violence should be immediately reported to the PMU who in turn 

will report to World Bank for necessary guidance on the actions to 

be taken.  

Contractor  
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No Major field Sub field Mitigation and management measures Responsibility Monitoring 

frequency 

Workers shall abide by camp rules which includes a disciplinary 

process. 

Contractor Daily 

Contractor shall limit workers interaction with community when 

outside the camp. 

Contractor Daily 

Contractor’s personnel shall not engage in any discrimination or 

harassing behavior.   

Contractor Daily 

  Arrangement for conduct 

basic awareness for 

workers 

Contractor shall take action to develop a labor code of conduct and 

translated it in to local languages upon clearance from the Engineer. 

The code of conduct must be made available to all staff and 

displayed in the work site in local languages.  

All workers will required to sign the Code of Conduct.  

Contactor Monthly 

Contractor shall give necessary advices and instructions to all 

labors and drivers of the site to follow code of conducts. 

Contractor/Site 

engineer/IA/PMU 

When 

necessary 

Contractor shall take action to conduct labor awareness programs 

to educate the laborers about the code of conduct, general conduct, 

the Environmental and Social Management Plan, Occupational 

Health and Safety etc.  

Contractor/Site 

engineer/IA/PMU 

When 

necessary 

Labor safety and welfare 

facilities 

Contractor shall provide sufficient safety gears to labors and need 

to monitor the utilization. 

Contractor/ Site 

engineer 

Daily 

Contractor shall take action to follow safety measures specially in 

handling of explosives, hazard chemicals, electricity etc. 

Contractor/ Site 

engineer 

Daily 

Contractor shall provide equal facilities / standards for all labor 

camps in the site and do not make any differences on worker's 

race, gender or nationality.   

Contractor/ Site 

engineer 

Daily 

Contractor, as appropriate, shall provide adequate recreation 

facilities for workers to reduce incentive for leaving camps 

during leisure time. 

Contractor/ Site 

engineer 

Monthly 

Contractor shall pay more attention and provide better quality 

safety equipment to the workers who are engaging with danger/ 

risk activities.  

Contractor Daily 

Recognition of  cultural, 

nationality, religion 

rights. 

Contractor may provide prayer rooms and other facilities, as 

necessary and to the extent practicable, to satisfy the religious 

needs and customs of its workforce. (if necessary) 

Contractor Monthly 
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No Major field Sub field Mitigation and management measures Responsibility Monitoring 

frequency 

      

5 Labor Camp 

management 

Planning of Labor camps Labor camps shall be established according to the approved site 

plan. 

Contractor/ Site 

engineer 

- 

  Address community 

grievances 

PMU or IA may request that camp related activities/operations be 

amended to address community grievances. Contractor shall 

comply with these requests. 

Contractor - 

Establishment of labor camps shall be commenced only upon the 

written approval of the Engineer. 

contractor - 

IA/ PMU may request that camp related activities/operations be 

amended to address community grievances. Contractor shall 

comply with these requests. 

Contractor - 

  Maintain health 

condition 

Contractor shall comply with the minimum health requirements for 

project execution and the community Health and Safety 

Management Plan which set out requirements and management 

measures on controlling communicable diseases within camps and 

to outside communities. 

Contractor Daily 

Contractor shall routinely monitor the quality and supply of water 

and other health related facilities.  

contractor Monthly 

Maintain Living and 

hygienic conditions 

Contractor shall be maintained necessary living accommodation 

and ancillary facilities in functional and hygienic manner and as 

approved by the Engineer.  

Contractor Monthly 

Contractor should provide separate resting and sanitary facilities for 

both men and women laborers. 

Contractor Monthly 

All temporary accommodation should be established and 

maintained in such a fashion that uncontaminated water is available 

for drinking, cooking and washing.  

Contractor Monthly 

Washrooms should have sufficient and proper water supply.  Contractor Weekly 

Drinking water facility should be provided to labor camps. Contractor Daily 

COVID-19 health guideline shall be applied at the labor camps 

and throughout the work site. 

Contractor Daily 
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No Major field Sub field Mitigation and management measures Responsibility Monitoring 

frequency 

Adequate Personal protective equipment (PPE) will be provided to 

workers, including:  Facemasks, gloves, etc., if possible, to prevent 

COVID-19 spread  

Contractor Daily 

Application of Waste 

management measures 

The sewage system for the camp, if not available, shall be planned 

& implemented with concurrence from the Local Public Health 

Officer (PHI). 

Contractor/ Site 

engineer 
-  

Proper solid waste management system (waste collection method/ 

separation method and final disposal method) should be 

established at labor camps. 

Contractor Weekly 

Waste water (from kitchen, washrooms, canteen etc.) should not 

release into open water bodies or streams. 

Contractor Weekly 

Final clearance and  

camp demolishing 

After the completion of project activities contractor shall carefully 

remove all temporary buildings, huts, labor camps, toilets form the 

work site. Temporary toilet pits should treat and demolish 

accordance to approved health guidelines. Approved site 

restoration actions should implement. 

Contractor/IA/ 

PMU 
-  
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Sample Code of Conduct  

Individual Code of Conduct 

Implementing ESHS and OHS Standards 

Preventing Gender Based Violence 

 

I, ______________________________, acknowledge that adhering to environmental, social, health and safety (ESHS) standards, following the project’s 

occupational health and safety (OHS) requirements, and preventing Gender Based Violence (GBV) is important.  The Company considers that failure to follow 

ESHS and OHS standards, or to partake in activities constituting GBV—be it on the work site, the work site surroundings, at workers’ camps, or the surrounding 

communities—constitute acts of gross misconduct and are therefore grounds for sanctions, penalties or potential termination of employment. Prosecution by 

the Police of those who commit GBV may be pursued if appropriate. 

 

I agree that while working on the project I will: 

1. Consent to Police background check.  

2. Attend and actively partake in training courses related to ESHS, OHS, and GBV as requested by my employer.  

3. Will wear my personal protective equipment (PPE) at all times when at the work site or engaged in project related activities. 

4. Take all practical steps to implement the contractor’s environmental and social management plan (C-ESMP). 

5. Implement the OHS Management Plan. 

6. Adhere to a zero-alcohol policy during work activities, and refrain from the use of narcotics or other substances which can impair faculties at all times. 

7. Treat women, children (persons under the age of 18), and men with respect regardless of race, color, language, religion, political or other opinion, national, 

ethnic or social origin, property, disability, birth or other status. 

8. Not use language or behavior towards women, children or men that is inappropriate, harassing, abusive, sexually provocative, demeaning or culturally 

inappropriate. 

9. Not sexually exploit or abuse project beneficiaries and members of the surrounding communities.  
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10. Not engage in sexual harassment of work personnel and staff —for instance, making unwelcome sexual advances, requests for sexual favors, and other 

verbal or physical conduct of a sexual nature is prohibited. E.g. looking somebody up and down; kissing, howling or smacking sounds; hanging around 

somebody; whistling and catcalls; in some instances, giving personal gifts. 

11. Not engage in sexual favors —for instance, making promises of favorable treatment (e.g. promotion), threats of unfavorable treatment (e.g. loss of job) or 

payments in kind or in cash, dependent on sexual acts—or other forms of humiliating, degrading or exploitative behavior.  

12. Not use prostitution in any form at any time.  

13. Not participate in sexual contact or activity with children under the age of 18—including grooming, or contact through digital media. Mistaken belief 

regarding the age of a child is not a defense. Consent from the child is also not a defense or excuse. 

14. Unless there is the full consent1 by all parties involved, I will not have sexual interactions with members of the surrounding communities. This includes 

relationships involving the withholding or promise of actual provision of benefit (monetary or non-monetary) to community members in exchange for sex 

(including prostitution). Such sexual activity is considered “non-consensual” within the scope of this Code. 

15. Consider reporting through the GRM or to my manager any suspected or actual GBV by a fellow worker, whether employed by my company or not, or 

any breaches of this Code of Conduct.  

 

With regard to children under the age of 18: 

16. Bring to the attention of my manager the presence of any children on the construction site or engaged in hazardous activities. 

17. Wherever possible, ensure that another adult is present when working in the proximity of children. 

18. Not invite unaccompanied children unrelated to my family into my home, unless they are at immediate risk of injury or in physical danger. 

19. Not use any computers, mobile phones, video and digital cameras or any other medium to exploit or harass children or to access child pornography (see 

also “Use of children's images for work related purposes” below). 

20. Refrain from physical punishment or discipline of children. 

21. Refrain from hiring children for domestic or other labor below the minimum age of 14 unless national law specifies a higher age, or which places them at 

significant risk of injury. 

22. Comply with all relevant local legislation, including labor laws in relation to child labor and World Bank’s safeguard policies on child labor and minimum 

age.  

                                                           
1 Consent is defined as the informed choice underlying an individual’s free and voluntary intention, acceptance or agreement to do something. No consent can be found when such acceptance or agreement is obtained using 

threats, force or other forms of coercion, abduction, fraud, deception, or misrepresentation. In accordance with the United Nations Convention on the Rights of the Child, the World Bank considers that consent cannot be given by 
children under the age of 18, even if national legislation of the country into which the Code of Conduct is introduced has a lower age. Mistaken belief regarding the age of the child and consent from the child is not a defense. 
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Use of children's images for work related purposes 

When photographing or filming a child for work related purposes, I must: 

23. Before photographing or filming a child, assess and endeavor to comply with local traditions or restrictions for reproducing personal images. 

24. Before photographing or filming a child, obtain informed consent from the child and a parent or guardian of the child. As part of this I must explain how 

the photograph or film will be used. 

25. Ensure photographs, films, videos and DVDs present children in a dignified and respectful manner and not in a vulnerable or submissive manner. Children 

should be adequately clothed and not in poses that could be seen as sexually suggestive. 

26. Ensure images are honest representations of the context and the facts. 

27. Ensure file labels do not reveal identifying information about a child when sending images electronically. 

 

Sanctions 

I understand that if I breach this Individual Code of Conduct, my employer will take disciplinary action which could include:  

1. Informal warning. 

2. Formal warning. 

3. Additional Training. 

4. Loss of up to one week’s salary. 

5. Suspension of employment (without payment of salary), for a minimum period of 1 month up to a maximum of 6 months. 

6. Termination of employment.  

7. Report to the Police if warranted.  

I understand that it is my responsibility to ensure that the environmental, social, health and safety standards are met. That I will adhere to the occupational 

health and safety management plan. That I will avoid actions or behaviors that could be construed as GBV. Any such actions will be a breach this Individual 

Code of Conduct. I do hereby acknowledge that I have read the foregoing Individual Code of Conduct, do agree to comply with the standards contained therein 

and understand my roles and responsibilities to prevent and respond to ESHS, OHS, GBV issues. I understand that any action inconsistent with this Individual 

Code of Conduct or failure to act mandated by this Individual Code of Conduct may result in disciplinary action and may affect my ongoing employment. 
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  Signature:  _________________________ 

  Printed Name: _________________________ 

  Title:   _________________________ 

  Date:   _________________________ 
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Section 7 - FORM OF BID 

 

Name of Contract:  Improvements to Track – 02, FC 15 Canal at Muthuiyankaddu Scheme 

in Muthuiyankaddu Division, Mullaitivu Range - Retender 

Contract No.:  LK-MOMDE-557535-CW-RFB 

 
To: Project Director, Integrated Watershed & Water Resources Management Project 
 
Gentlemen: 

 
1. Having examined the Standard Bidding Document - Procurement of Works – Major Contracts 

[ICTAD/SBD/02 - Second Edition, January 2007], Specifications, Drawings and Bills of 

Quantities and Addenda for the execution of the above-named Works, we the undersigned, offer 

to execute and complete such Works and remedy any defect therein in conformity with the 

aforesaid Conditions of Contract, Specifications, Drawings, Bills of Quantities and addenda for 

the sum of Sri Lankan Rupees ................................................................................................ 

(LKR ......................................) or such other sums as may be ascertained in accordance with the 

said Conditions. 

 

2. We acknowledge that the Contract Data forms part of our Bid. 

 

3. We undertake, if our Bid is accepted, to commence the Works as soon as is reasonably possible 

after the receipt of the Engineer’s notice to commence, and to complete the whole of the Works 

comprised in the Contract within the time stated in the Contract Data. 

 

4. We agree to abide by this Bid until the date specified in ITB Clause 16 ………… [insert date], 

and it shall remain binding upon us and may be accepted at any time before that date. 

 

5. Unless and until a formal Agreement is prepared and executed this Bid, together with your 

written acceptance thereof, shall constitute a binding Contract between us. 

 

6. We understand that you are not bound to accept the lowest or any bid you may receive. 

 

7. We declare that civil work contracts have/ have not been suspended or terminated and/or 

performance security called by an employer for reasons related to the non-compliance of any 

environmental, or social, (including sexual exploitation and abuse (SEA) and gender based 

violence (GBV)), or health or safety requirements or safeguard in the past five years. 

(Note: If suspended, terminated or Performance Security is called give details) 

Year 

Suspended or 

terminated portion of 

contract 

Contract Identification 

 

Total Contract 

Amount (current 

value, currency, 

exchange rate and 

US$ equivalent) 

[insert 

year] 

[insert amount and 

percentage] 

Contract Identification: [indicate complete 

contract name/ number, and any other 

identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert street/city/country] 

Reason(s) for suspension or termination: 

[insert amount] 
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[indicate main reason(s) e.g. for GBV/ SEA 

breaches] 

… … [list all applicable contracts] … 

Performance Security called by an employer(s) for reasons related to ESHS performance 

Year 
Contract Identification 

 

Total Contract 

Amount (current 

value, currency, 

exchange rate 

and US$ 

equivalent) 

[insert 

year] 

Contract Identification: [indicate complete contract name/ number, and any 

other identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert street/city/country] 

Reason(s) for calling of performance security: [indicate main reason(s) e.g. 

for GBV/ SEA breaches] 

[insert amount] 

 

8. We certify/confirm that we comply with the eligibility requirements as per ITB Clause 3 of the 

bidding documents. 

 

Dated this ……………………………... day of…………………………………..20………...… 

Signature ………………………………….. in the capacity of ……………………...……….…. 

duly authorized to sign bids for and on behalf of  ……………………………………………….. 

[in block capitals or typed] 

 

Address:  ……………………………………………………………………………………….… 

 

Witness:   …………..……………………………………………………………………………. 
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Preamble to the Bill of Quantities 

1.1 The Bill of Quantities shall be read in conjunction with all parts of this entire Bidding 

Document; the Instructions to Bidders, General and Particular Conditions of Contract, 

Technical Specifications, Drawings, and supplementary information.  

1.2 The Bill of Quantities includes lump sum items, unit price items and provisional sum 

items.  The lump sum price quoted will be deemed to be full compensation for completion 

of work items and paid in full when the work is completed. The quantities given in the 

Bill of Quantities for the unit price items are estimated and provisional, and are given to 

provide a common basis for bidding. They are not intended to be the maximum or 

minimum quantities for payment. The unit prices will be considered full compensation 

for those work items. The basis of payment will be the actual quantities of work carried 

out under the provisions of the Contract, measured and valued at the applicable rates and 

prices in the priced Bill of Quantities. 

1.3 The rates and prices bid in the priced Bill of Quantities shall, except as otherwise 

provided under the Contract, include all construction plant, equipment, labour, 

supervision, materials, transport, erection, maintenance, testing, insurance, overheads, 

profit, taxes, and duties, together with all general risks, liabilities, and obligations set out 

or implied in the Contract.  

1.4 A rate or price shall be entered against each item in the priced Bill of Quantities, whether 

quantities are stated or not. The cost of items against which the Contractor has failed to 

enter a rate or price shall be deemed to be covered by other rates and prices entered in 

the Bill of Quantities. 

1.5 The rates and prices entered in the Bill of Quantities shall be full compensation for 

completed work and shall have taken full account of all requirements and obligations, 

covered by all parts of the contract, including but not limited to, the following, unless 

expressly stated otherwise:  

a. All setting out and survey works including Pre and Post Construction Surveys. 

b. All additional site surveys and investigations, preparation of field amendment 

drawings, shop drawings and As-Built drawings. 

c. Mobilization and Demobilization of labour, all construction plant and equipment. 

d. Establishment, Maintenance and Removal of all temporary facilities (Contractor’s 

and Engineer’s) including offices, workshops, houses, labour camps construction 

and storage yards, Laboratory facilities and Equipment, Transport for staff and 

labour etc. 

e. Labour and all costs in connection therewith, including but not limited to social 

charges or fringe benefits. 

f. The supply of material and goods, storage and costs in connection therewith 

including delivery to site and handling material within the site/sites. 

g. Taking delivery of materials and goods supplied by others, unloading, storage, 

handling materials within site, and costs in connection therewith. 

h. Construction Plant & Equipment and all costs in connection therewith. 

i. Fixing, erecting and installing or placing of materials and goods in position, 

including usual auxiliary material etc. 
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j. Temporary Works. 

k. Complying with any limitations and constraints on the use of the site/sites including 

coordinating with other Contractor's, with regard to site access, security etc., 

maintenance of access to households and other users, maintenance of existing 

roads, waterways etc. 

l. Dealing with the existing flow of water from any source including irrigation flow 

requirement, rainfall and surface runoff, groundwater, wave action and the like. 

This includes all and any dewatering operations necessary for the execution of the 

Works as well as coffer damming if required. 

m. General obligations, liabilities and risks involved in the execution of the Works set 

forth or reasonably implied in the documents on which the tender is based. 

n. Overheads and profit. 

o. Waste of material. 

p. Attendance and transport for surveys including provision of boats and survey 

instruments, sampling and testing carried out by the Engineer. 

q. Performing all sampling and testing which are required to be carried out by the 

Contractor, and supplying results of such tests. 

r. Providing required material delivery certificates. 

s. Coordination with Regulatory Institutes & all stake holders. 

t. Disposal of all waste material. 

u. Complying with all requirements in Specifications and Conditions of Contract 

where separate items have not been provided. 

1.6 Where Bill of Quantities items describe the replacement of existing equipment or 

components, including mechanical and electrical equipment, the equipment removed 

remains the property of the Employer, unless stated otherwise in the contract documents. 

The rates entered shall include for delivery of such equipment to the Employer or for 

disposal if so directed by the Employer.  
 

1.7 The whole cost of complying with the provisions of the Contract (excluding VAT) 

shall be included in the Items provided in the priced Bill of Quantities, and where 

no Items are provided, the cost shall be deemed to be distributed among the rates 

and prices entered for the related Items of Work.  
 

1.8 General directions and descriptions of work and materials are not necessarily repeated 

nor summarized in the Bill of Quantities. References to the relevant sections of the 

Contract documentation shall be made before entering prices against each item in the 

priced Bill of Quantities.  
 

1.9 Provisional Sums included and so designated in the Bill of Quantities shall be expended 

in whole or in part or not at all at the direction and discretion of the Engineer and in 

accordance with the Conditions of Contract. Where the expenditure against a Provisional 

Sum is made in the form of a Variation, the payment for the work will be made in 

accordance with Clause 37 of the Conditions of Contract. 
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1.10 The method and unit of measurement of completed work for payment shall be in 

accordance with the method described in the specifications for each item or in the Bill of 

Quantities. For Lump Sum items, measurements for Interim Payment Certificates shall be based 

on percentage completion of such item of work or milestone as per the Contractor’s proposed 

schedule of monthly payments, as approved by the Engineer.
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Descriptions of Items and Measurement Methods 

INTRODUCTION 

The descriptions of the different items in the Bills of Quantities and the method adopted for 

measurements are indicated in the following paragraphs.  

The quantities shall be computed using dimensions from the drawings based on the pre-

construction surveys or as varied by the Engineer, except where clearly stated otherwise under 

the following individual items. No allowance shall be made for settlement, bulking, shrinkage, 

or waste. 

1 BILL NO 1 - PRELIMINARIES  

Insurances and Securities. 

Sub Item A.1.1 – Performance Security & Advance Security Payment 

The item provides for the provision of Performance Security as specified in Clause 4.2 

of the Conditions of Contract. 

The item provides for the provision of Advance payment Security as required in the 

Contract as a Provisional Sum item.  

Payments for the item will be certified based on the actual invoice given by the bank 

including 5% overhead when the Performance Security in the specified format has been 

provided and accepted by the Employer. 
 

 

Sub Item A.1.2 - Insurance of works, Machinery & Equipment, Plant, materials, & 

property at site, Insurance of third party persons & property and Employer's personal and 

Insurance against accidents and injury to contractor's personal 
The sub items provide for the provision of the different types of insurances as specified 
in Clause 18 of the Conditions of Contract. 

 
Payment for each type of insurance will be certified when the respective insurance 

policies from acceptable insurance companies together with full payment of the premium 
including 5% overhead has been submitted to and accepted by the Employer. 

 

Contractor’s Facilities 

Sub Item A.3.1 - Allow lump sum for constructing maintaining, dismantling and removal 

on completion of the Works, a temporary site office of adequate size including staff rest 

room and toilets and other facilities for the Contractor's site management staff in 

accordance with the plans prepared by the Contractor and concurred by the Engineer. 

The sub item provides for the establishment, maintenance and removal on completion of 

all the facilities required by the Contractor for execution of the works under the contract 

including offices, stores, workshops, housing etc. (details with layout to be supplied with 

the Tender). 

60 % of the lump sum under this item will be certified on establishment of all planned 

facilities balance of 30% for maintenance and the balance of 10% for when they have 

been removed and site cleaned on completion of the work. All items established under 

this item will remain the property of the Contractor. 

Payments for maintenance under this item shall be included in the monthly payment 

certificates from the time the facilities have been established until completion. 
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Health, Safety, Environment, Security and Protection 

Sub Item A.4.1 – Allow lump sum for providing and maintaining health, safety & 

Environment & displaying necessary sign boards and traffic control arrangements 

throughout the period of construction as directed by the Engineer. 

The sub item is provided on a Lump sum for the Compliance with environmental 

regulations and Project environment management plan PMU OHS guideline and labour 

camp management. 

Payments will be certified on acceptance of the Engineer. 

 

Miscellaneous 

Sub Item A.5.1 – Fabricating, installing and maintaining a project name board,(size 

1500mmx1200mm) made out of 26 gauge Zn-Al sheet 50mm G.I Pipe post (2Nos)with 

fixed with the help of 25mm box bar frame with & necessary bold & nuts and reverts 

rate including lettering in digital print affixing on Zn-Al sheet with the help of 25x25 

Aluminium "L" bar with required details, fixing firmly in ground on concrete base with 

minimum 1500mm (bottom level of the board ) above the ground level, as per dwg. 
 

60 % of the lump sum under this item will be certified on establishment of all planned 

facilities balance of 30% for maintenance and the balance of 10% for when they have 

been site cleaned on completion of the work. All items established under this item will 

remain the property of the Employer. 

Payments for maintenance under this item shall be included in the monthly payment 

certificates from the time the facilities have been established until completion. 
 

2 BILL NO 02 - IMPROVEMENTS TO TRACK-02, FC-15 CANAL AT 

MUTHUIYANKADDU SCHEME 

Construction of (450mm x 600mm) Canal lining. 

Sub Item B.1- Demolishing existing structure and removing 

This sub item provides for Demolishing existing structure and removing the debris 

outside of the reservation. 

The measurement for payment shall be the no of L.days used during the demolishing 

work approved by the Engineer. 

 

Sub Item B.2 – Supplying & Laying of 1:11/2:3(20mm) ct. concrete Without form work 

(mixing by mixture). 

This sub item provides for 1:11/2:3(20mm) Ct. sand concrete using concrete mixer and 

compacting with porker vibrator including curing without form work  

The measurement for payment shall be the volume of concrete measured from the 

construction drawings approved by the Engineer. 

Sub Item B.3 – Supplying and placing 12" random rubble masonry work (Rubble 

Pitching) using 150-225mm thickness rubble with 1:5 ct.sand motor 

This sub item provides for Supplying and placing 12" random rubble masonry work 

(Rubble Pitching) using 150-225mm thickness rubble with 1:5 ct.sand motor 
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The measurement for payment shall be the actual Random rubble masonry (rubble 

pitching) shall be measured in cubic meters (m³) of completed work as per approved 

construction drawing. 

Sub Item B.4 - Furnishing and making of formwork made out 20mm thick plywood with 

necessary frame and supports including fixing and removing as directed. 

This sub item provides for Furnishing and making of formwork made out 20mm thick 

plywood with necessary frame and supports including fixing and removing as directed. 

The measurement for payment shall be the formwork area of concrete measured from joint 

measurement. 

Sub Item B.5 - Furnishing, cutting, bending & placing 10mm rib bar reinforcement as 

providing in drawing. 

This sub item provides for Furnishing, cutting, bending, placing in position of high yield 

steel as reinforcement and rigidly binding with annealed steel wire of gauge. 

The measurement for payment shall be the weight of QT re bar measured from the 

construction drawing. 

 

Sub Item B.6 – 1:3:6(40) Ct. sand concrete using concrete mixer and compacting with 

porker vibrator including curing with form work 
 

This sub item provides for 1:3:6(40) Ct. sand concrete using concrete mixer and 
compacting with porker vibrator including curing without form work  
The measurement for payment shall be the volume of concrete measured from the 
construction drawings approved by the Engineer. 
 

Sub Item B.7 – Providing expansion joint and fill with bitumen and sand mix as directed 

by Engineer 

The sub item provides for expansion joint with 12mm rigifoam sheet and bitumen mixture 

after removal of rigifoam. The measurement for payment shall be the actual length of 

expansion approved the engineer  
 

 

Sub Item B.8 – Supplying turf sods to site preparation and dressing of surface, firmly 

placing and full turfing to new fill and watering and kept moist till grass root up as directed 

by the engineer. 

The sub item provides for Supplying and Placing of full turf to the slopes of bund 

including transporting and watering till turf takes root.  

The measurement for payment shall be the actual area of turf approved by the Engineer. 

 

Sub Item B.9 – Borrow earth from borrow area and back filling to side of lining including 

pilling, placing, watering and compacting. 

The sub item provides for Earth Excavation from identified borrow areas including 

placing, spreading, watering and compaction of earth as back fill material that should be 

free from debris and big particles and well compacted (Machinery) as directed by Engineer 
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The rate includes stripping and removing top soil from borrow areas and reinstatement of 

the same as directed by the Engineer. Rate shall also for dealing with surface and ground 

water including draining of downstream area, construction of cofferdam and pumping to 

ensure proper compaction of the fill material. Rate shall also include for all charges, levies 

license fees etc. involved in borrow and transport of fill material. 

Clearing of Peraru River Ch 2+285 to ch 4+785 

Sub Item C.1- Common jungle clearing along the tank bund / Canal / Spill tail canal / road 

way and reservations including uprooting stumps removing outside and burning to ashes 

as directed. 

The sub item provides for clearing and grubbing of common jungle clearing along the tank 

bund U/S & D/S of spill/spill tail canal/roadway & reservation including uprooting stumps 

removing outside by machinery including cutting and heaping   on places outside the 

reservation approved by the Engineer and when dry, burnt completely to ashes and waste 

to be deposited as directed. 

The measurement for payment shall be the actual area of clearing common jungle work 

approved by the Engineer. 

Sub Item C.2 – Cutting & removal of Deposited Earth, boulders from river path and 

placing waste away from reservation by using PC 200 excavator (inclusive for all related 

necessary expenses) 

This sub item provides for Cutting & removal of Deposited Earth, boulders from river 

path and placing waste away from reservation by using PC 200 excavator (inclusive for 

all related necessary expenses) 

The measurement for payment shall be the actual machinery meter reading used during 

the working hours approved by the Engineer. 

Sub Item C.3 – Assisting for clearing and removing vegetation and debris from river / 

reservation and burning as Directed by Engineer. 

This sub item provides for Assisting for clearing and removing vegetation and debris from 

river / reservation and burning as Directed by Engineer. 

The measurement for payment shall be the no of L.days used during the clearing work 

approved by the Engineer. 

Sub Item C.4 - Transporting and spoiling the cut earth and other material by using tractor 

with tailor (0.75 cube) (inclusive for all related necessary expenses). 

This sub item provides for Transporting and spoiling the cut earth and other material by 

using tractor with tailor (0.75 cube) (inclusive for all related necessary expenses). 

The measurement for payment shall be the no of days (8 Hours) used during the clearing 

work approved by the Engineer. 

Sub Item C.5 - Hiring operator with chain saw for cutting and removal of branches or 

other tree parts which block the River (inclusive for all related necessary expenses). 

The sub item provides for Hiring operator with chain saw for cutting and removal of 

branches or other tree parts which block the River (inclusive for all related necessary 

expenses). 
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The measurement for payment shall be the actual working hours used during the cutting 

working approved by the Engineer. 

 

Clearing of Peraru River Ch 2+285 to ch 4+785 

Sub Item D.1- Common jungle clearing along the tank bund / Canal / Spill tail canal / road 

way and reservations including uprooting stumps removing outside and burning to ashes 

as directed. 

The sub item provides for clearing and grubbing of common jungle clearing along the tank 

bund U/S & D/S of spill/spill tail canal/roadway & reservation including uprooting stumps 

removing outside by machinery including cutting and heaping   on places outside the 

reservation approved by the Engineer and when dry, burnt completely to ashes and waste 

to be deposited as directed. 

The measurement for payment shall be the actual area of clearing common jungle work 

approved by the Engineer. 

Sub Item D.2 – Cutting & removal of Deposited Earth, boulders from river path and 

placing waste away from reservation by using PC 200 excavator (inclusive for all related 

necessary expenses) 

This sub item provides for Cutting & removal of Deposited Earth, boulders from river 

path and placing waste away from reservation by using PC 200 excavator (inclusive for 

all related necessary expenses) 

The measurement for payment shall be the actual machinery meter reading used during 

the working hours approved by the Engineer. 

Sub Item D.3 - Transporting and spoiling the cut earth and other material by using tractor 

with tailor (0.75 cube) (inclusive for all related necessary expenses). 

This sub item provides for Transporting and spoiling the cut earth and other material by 

using tractor with tailor (0.75 cube) (inclusive for all related necessary expenses). 

The measurement for payment shall be the no of days (8 Hours) used during the clearing 

work approved by the Engineer. 
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Bill of Quantities 

SUMMARY 
 

Item No. Description Amount (LKR) 

Bill No 01 Preliminaries   

Bill No 02 
Improvements to Track-02, FC-15 Canal at 

Muthuiyankaddu Scheme  
  

            A                 Sub Total 1 - Summary of Bills 1 to 2   

            B Deduct: Provisional Sums  

            C                Sub Total 2 (A-B)  

            D Discount (if Any)  

            E                Sub Total 3 (C-D+B)  

            F                Physical Contingencies - (10% of E)    

            G               Sub Total  4 (E+F)  

            H               Price Contingencies - (2% of E)    

            I               TOTAL BID PRICE, CARRIED TO LETTER OF BID  

(G+H) 
  

Total Bid Price (Amount in words) 

            J               VAT- 18% of Bid Price - (18% of I)     

GRAND TOTAL INCLUDING VAT (I+J)   

            K Provisional Sum – Total for Day works  

Sub Total 5 (Bid Price with Day Works) (J+K) 

[Will be considered only for Evaluation Purpose] 
 

 

 

Signature of Bidder:-……………………………………….. 

 



Section 8 – Bill of Quantities                                                                                                                                                                                                                                                                

             

 

8-14 

 

Bill of Quantities 
 

Mode of Payment  Category 

Reimbursement of actual cost on submission of the relevant  document acceptable to the Engineer plus 5% of the 

actual cost  
A 

To be paid on Signing of the formal Contract Agreement B 

60% on Completion of temporary buildings or structures. 30% in equal instalments over the contract period and 

balance 10% on dismantling and removal on completion 
C 

Paid on Satisfactorily completion of the item D 

In equal instalments over the contract period E 

Mode of payment to be mutually agreed between Contractor and the Employer at the Commencement of contract in 

relation to the programme of work F 

On the Completion of works G 
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Item 

No 
Description Unit Mode of payment 

Amount 

(LKR) 
Rate in Words 

A Bill No. 1 - Preliminaries 

A.1 Insurance and Securities     

A.1.1 
Provisional Sum for Providing a Performance Security and 

Advance Payment Security 
P.Sum A 30,000.00  

A.1.2 

Provisional Sum for  Insurance of works, Machinery & 

Equipment, Plant, Materials, third party persons & 

property and Employer's personal & property at site and  

Insurance against accidents and injury to contractor's 

personal as per the contract. 

P.Sum A 40,000.00  

 A.3 Contractor's Facilities   
  
  

   

A.3.1 

Allow lump sum for constructing maintaining, 

dismantling and removal on completion of the Works, a 

temporary site office of adequate size including staff rest 

room and toilets and other facilities for the Contractor's 

site management staff in accordance with the plans 

prepared by the Contractor and concurred by the Engineer. 

L.Sum C   

 A.4 Health, Safety, Environment, Security and Protection      

A.4.1 

Allow lump sum for providing and maintaining health, 

safety & Environment & displaying necessary sign boards 

and traffic control arrangements throughout the period of 

construction as directed by the Engineer. 

L.Sum E   

 A.5 Miscellaneous      



Section 8 – Bill of Quantities                                                                                                                                                                                                                                                                

             

 

8-16 

 

Item 

No 
Description Unit Mode of payment 

Amount 

(LKR) 
Rate in Words 

A.5.1 

Fabricating, installing and maintaning a project name 

board,(size 1500mmx1200mm) made out of 26 guage Zn-

Al sheet 50mm G.I Pipe post (2Nos)with fixed with the 

help of 25mm box bar frame with & necessary bold & nuts 

and reverts rate including lettering in digital print affixing 

on Zn-Al sheet with the help of 25x25 Aluminum "L" bar 

with required details, fixing firmly in ground on concrete 

base with minimum 1500mm (bottom level of the board ) 

above the ground level, as per dwg 

L.Sum C   

Total for Bill No 1  (Carried to Summary of Bills)   

2 Bill No: 2 - Improvements to Track-02, FC-15 Canal at Muthuiyankaddu Scheme 

B 

Construction of (450mm x 600mm) Canal lining  at 

RB/Tr2/FC15 0+644.5 -0+665 and Slope concrete ch 

0+602-0+666 

DWG. NO : IWWRMP/2026/MUL/MIK/RB-

Tr2/FC15 

     

B.1 Demolishing existing structure and removing L/Day 10.00    

B.2 
Supplying & Laying of 1:11/2:3(20mm) ct. concrete 

Without form work (mixing by mixture). 
m3 19.3    

B.3 

Supplying and placing 12" random rubble masonry work 

(Rubble Pitching) using 150-225mm  thickness rubble 

with 1:5 ct.sand motor 

m3 34.20    
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Item 

No 
Description Unit Quantity 

Rate 

(LKR) 

Amount 

(LKR) 
Rate in Words 

B.4 

Furnishing and making of formwork made out 20mm thick 

plywood with necessary frame and supports including 

fixing and removing as directed. 

m2 169.5    

B.5 
Furnishing, cutting, bending & placing 10mm rib bar 

reinforcement as providing in drawing. 
Kg 479.8    

B.6 

1:3:6(40) Ct. sand concrete using concrete mixer and 

compacting with porker vibrator including curing with 

form work 

m3 10.3    

B.7 
Providing expansion joint and fill with bitumen and sand 

mix as directed by Engineer 
L.m 5.6    

B.8 

Supplying turf sods to site preparation and dressing of 

surface, firmly placing and full turfing to new fill and 

watering and kept moist till grass root up as directed by 

the engineer. 

m2 6.50    

B.9 

Borrow earth  from borrow area and back filling  to side 

of lining including pilling, placing, watering and 

compacting 

m3 61.6    

Sub Total for B     

C Clearing  of Peraru River  Ch 2+285 to ch 4+785      

C.1 

Common jungle clearing along  the tank bund / Canal / 

Spill tail canal / road way and reservations including 

uprooting stumps removing outside and burning to ashes 

as directed. 

Ha 12.50    
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Item 

No 
Description Unit Quantity 

Rate 

(LKR) 

Amount 

(LKR) 
Rate in Words 

C.2 

Cutting & removal of Deposited Earth,bolders from river 

path and placing waste away from reservation by using PC 

200 excavator (inclusive for all related necessary 

expenses) 

M/Hrs 32.00    

C.3 

Assisting for clearing and removing vegetation and debris 

from river / reservation and burning as Directed by 

Engineer. 

L/Day 35.00    

C.4 

Transporting and spoiling the cut earth and other material 

by using tractor with tailor (0.75 cube)(inclusive for all 

related necessary expenses) 

Days 20.00    

C.5 

Hiring operator with chain saw for cutting and removal of 

branches or other tree parts which block the River  

(inclusive for all related necessary expenses) 

Hrs 45.00    

Sub Total for C     

D Clearing  of Peraru Branch  River (0+000 to 0+820)      

D.1 

Common jungle clearing along  the tank bund / Canal / 

Spill tail canal / road way and reservations including 

uprooting stumps removing outside and burning to ashes 

as directed. 

Ha 4.10    

D.2 

Cutting & removal of Deposited Earth,bolders from river 

path and placing waste away from reservation by using PC 

200 excavator (inclusive for all related necessary 

expenses) 

M/Hrs 30.00    
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Item 

No 
Description Unit Quantity 

Rate 

(LKR) 

Amount 

(LKR) 
Rate in Words 

D.3 

Transporting and spoiling the cut earth and other material 

by using tractor with trailer (0.75 cube)(inclusive for all 

related necessary expenses) 

Day 32.00    

Sub Total for D     

Total for Bill No 2  (Carried to Summary of Bills)   
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DAYWORKS SCHEDULE 

 

 Description Unit Qty. 
Rate 

(LKR) 

Amount 

(LKR) 
Amount in Words 

  Labour           

1 Skilled labour hr 12.00      

2 Unskilled labour hr 12.00      

3 Mason hr 12.00      

4 Carpenter hr 10.00      

5 Plumber, Electrician hr 7.00      

6 Mechanic hr 7.00      

7 Welder, Fitter hr 7.00      

8 Steel fixer hr 7.00      

9 Driver hr 5.00      

  Total for Labour           

  Material           

1 Cement (50 Kg bags) Nos 25.00       

2 Sand m3 10.00       

3 Mild steel reinforcement t 0.15       

4 Tor steel reinforcement t 0.15       

5 Mild Steel Plate t 0.07       

6 Stainless Steel Plate t 0.07       

7 Fabricated Steelwork t 0.07       

8 Timber Ply Sheet 12mm m2 7.00       

9 Gravel m3 10.00       

  Total for Material           

  Equipment           

1 Backhoe/Loader 100 HP hr 5.00       

2 Mobile crane 30T hr 5.00       

3 
Dump truck / Tipper 

20T 
hr 5.00       

4 Tractor/Trailer 100HP hr 5.00       

5 Concrete Mixer 1 m3 hr 5.00       

6 Air Compressor 3-Tool hr 2.00       

7 Welding Set 10KVA hr 5.00       

8 Sandblasting Equipment hr 7.00       

9 
Diesel Generator 

20KVA 
hr 7.00       

10 Water Pumps 50mm hr 12.00       

11 Excavator hr 7.00       

  Total for Equipment           
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Technical Proposal 

Forms for personnel 

Forms for equipment 

Site organisation 

Method statements 

Mobilisation and construction schedule 

 



Section 8 – Bill of Quantities                                                                                                                                       

 

8-22 

 

Forms for Personnel 

 

Form PER – 1: Proposed Personnel 

 
Bidders should provide the names of suitably qualified personnel to meet the specified 

requirements for each of the positions listed in Section III (Evaluation and Qualification 

Criteria). The data on their experience should be supplied using the form below for each 

candidate. 

 

1. Title of position 

 Name  

2. Title of position 

 Name  

3. Title of position 

 Name  

4. Title of position 

 Name  

5. Title of position 

 Name  

6. Title of position 

 Name  

etc. Title of position 

 Name 
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Form PER – 2:  Resume of Proposed Personnel 

 
The Bidder shall provide all the information requested below. Fields with asterix (*) shall be 

used for evaluation. 

 
 

Position* 

 

Personnel 

information 

Name  

 

Date of birth 

 Professional qualifications 

 

Present 

employment 

Name of Employer 

 

 Address of Employer 

 

 Telephone 

 

Contact (manager / personnel 

officer) 

 Fax 

 

E-mail 

 Job title 

 

Years with present Employer 

 
 

Summarize professional experience over the last five years, in reverse chronological order. 

Indicate particular technical and managerial experience relevant to the project. 
 

From* To* Company, project , position, and relevant technical  and 

management experience* 
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Forms for Equipment 

The Bidder shall provide adequate information to demonstrate clearly that it has the capability 

to meet the requirements for the key equipment listed in Section III (Evaluation and 

Qualification Criteria). A separate Form shall be prepared for each item of equipment listed, or 

for alternative equipment proposed by the Bidder. The Bidder shall provide all the information 

requested below, to the extent possible. Fields with asterisk (*) shall be used for evaluation. 

 

Type of Equipment* 

 

Equipment 

Information 

Name of manufacturer 

 

 

Model and power rating 

 Capacity* 

 

 

Year of manufacture* 

Current 

Status 

Current location 

 

 

 Details of current commitments 

 

  

Source Indicate source of the equipment 

 Owned  Rented  Leased  Specially manufactured 

 

The following information shall be provided only for equipment not owned by the Bidder. 
 

Owner Name of owner 

 

 Address of owner 

 

  

 Telephone 

 

Contact name and title 

 Fax 

 

Telex 

Agreements Details of rental / lease / manufacture agreements specific to the project 
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Site Organisation 

 
The Bidder shall provide a personnel chart for the proposed site organization, indicating the key 

positions as given in Section III (Evaluation and Qualification Criteria) and other positions, with 

names of personnel proposed and a description of the tasks assigned for such positions. 
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Method Statements 

 
The Bidder shall provide a method statement describing the methodology proposed to be adopted 

in the execution of the contract.  
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Mobilisation and Construction Schedule 

 
The Bidder shall provide a detailed mobilization and construction schedule indicating the 

sequence of all main operations and identifying critical activities. 
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Section 9 - Schedules 
 

Schedule 1 – General Information 

 
(i)     If pre-qualification is done the bidders are required to include information subsequent to that   

submitted with the pre-qualification application. 

(ii)    For joint ventures, each joint venture partner shall furnish information separately.  
 

ITB 

Clause 

reference 

Description Information 

 (to be filled by the Bidder) 

Remarks 

4.1 (a) Legal Status  Provide certified copies of 

Registration 

 Written power of 

attorney of the 

signatory to the Bid  

Provide original or certified copy of the power of 

Attorney attested by a Notary and label as attachment to 

Clause 4.1(a) 

 If a Joint Venture, 

names and addresses of 

Joint Venture Partners  

1.  ………………………… 

 

2.   ………………………... 

 

3.  ………………………… 

 

 

 

Provide a draft copy of the 

Joint Venture Agreement or 

alternatively the memorandum 

of understanding  

 If a Joint Venture, name 

of Lead Partner 

 

  

 For joint ventures, each joint venture partner shall furnish Legal Status separately 

 

 Name (Lead partner) 

 

  
Provide certified copies and 

label as attachment to  

Clause 4.1(a) 
 Legal status 

 

 

 Place of registration 

 

 

 Principle place of 

business 

 

 

 Written power of 

attorney of the 

signatory to the Bid 

 

Provide original or certified copy of the power of attorney 

attested by a Notary and label as attachment to Clause 5.1 

 VAT Registration 

Number 

 

 

 Name (Partner 2) 

 

  

 

Provide certified copies and 

label as attachment to Clause 

4.1 (a) 

 Legal status 

 

 

 Place of registration 

 

 

 Principle place of 

business 
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 Written power of 

attorney of the 

signatory to the Bid 

 

Provide original or certified copy of the power of  

attorney attested by a Notary and label as attachment to 

Clause 4.1 (a) 

 VAT Registration 

Number 

 

 

 Name (Partner 3) 

 

  

 

Provide certified copies and 

label as attachment to Clause 

4.1 (a) 

 Legal status 

 

 

 Place of registration 

 

 

 Principle place of 

business 

 

 

 Written power of 

attorney of the 

signatory to the Bid 

 

Provide original or certified copy of the power of  

attorney attested by a Notary and label as attachment to 

Clause 4.1 (a) 

 VAT Registration 

Number 

 

 

4.2 (a) ICTAD Registration 

 

Provide certified copies and 

label as attachment to 

Clause 4.2(a) 

 Registration number 

 

 

 Grade 

 

 

 Specialty 

 

 

 Expiry Date 
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Schedule 2 – Annual Turn-over Information 

(Construction only – Last Ten years) 
 

(i) If pre-qualification is done the bidders are required to include information subsequent to 

that submitted with the pre-qualification application. 

 

(ii)   For joint ventures, each joint venture partner shall furnish information separately.  

 

Year 

 

Turn-over Remarks 

1 

 

  

 

 

Attach audited reports and label as 

attachment to Clause 4.2 

(Higher Values) 

2 

 

 

3 

 

 

4 

 

  

5 

 

  

 

 

 

Schedule 3 – Adequacy of Working Capital 
 

If pre-qualification is done the bidders are required to include information subsequent to that 

submitted with the pre-qualification application 

 

Source of credit line 

 

Amount Remarks 

 

 

  

 

 

 

 

 

 

Provide documentary evidence 

and label as attachment to 

Clause 4.2 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Total 
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Schedule 4 – Construction Experience in last ten years 

 
(i) If pre-qualification is done the bidders are required to include information subsequent to 

that submitted with the pre-qualification application. 

 

    (ii)    For joint ventures, each joint venture partner shall furnish information separately.  

 

 

Year Employer Description of Works Amount Contractor’s 

Responsibility (%) 

  

 

   

  

 

   

  

 

   

  

 

   

  

 

   

  

 

   

  

 

   

  

 

   

  

 

   

  

 

   

  

 

   

  

 

   

  

 

   

  

 

   

  

 

   

  

 

   

  

 

Total   

 

 Provide documentary evidence and label as attachment to Clause 4.2
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Schedule 5 – Major Items of Construction Equipment Proposed 
 

Type 

 

Capacity 
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Schedule 6 – Construction Management Staff 
 

A. Key Professionals 

 

Name 

 

Position Task 

 

 

  

 

 

  

 

 

  

 

 

  

 

 

  

B. Support Staff 

 

Name 

 

Position Task 
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Schedule 7 – Time Schedule for Key Staff 
 

      Months (in the form of a Bar Chart) 

Name Position Activities 1 2 3 4 5 6 7 8 9 10 11 12 Number of Months 
 

 

               

 

 

               

                

 

 

               

 

 

               

 

 

               

                

                

                

                

                

                

                

                

 

 

               

 

Full-time:   Part-time: ……………. 
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Schedule 8 – Work Programme  
Sheet 1 of …… 

 [1st, 2nd, etc. are months from the Start Date.] 

Construction Activity 1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th 11th 12th 
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Schedule 9 – Input percentages for Price Adjustment Formula 

Input Name 

 

(Include major materials below the list, 

together with percentages for all inputs) 

 

ICTAD Reference 

for Indices 

 

 

Percentage 

 

(percentages listed 

should added to 90.0) 

   

   

   

   

   

Total 

 

 

 

 
Nonadjustable element shall be: 

All P.sum & L.sum items  
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Schedule 10: ESHS Management Strategies and Implementation Plans 
 

                                           (ESHS-MSIP) 
 

The Bidder shall submit comprehensive and concise Environmental, Social, Health and Safety 

Management Strategies and Implementation Plans (ESHS-MSIP) as required by ITB 13.1 A (j) and 

13.1 B (d). These strategies and plans shall describe in detail the actions, materials, equipment, 

management processes etc. that will be implemented by the Contractor, and its subcontractors.  
 

Code of Conduct: Environmental, Social, Health and Safety (ESHS)  
 

The Bidder shall submit the Code of Conduct that will apply to the Contract Manger and other key 

personnel as required by ITB 13.1 A (j) and 13.1 B (d) and subcontractors. The Code of Conduct shall 

ensure compliance with the ESHS provisions of the Contract.   

In addition, the Bidder shall submit an outline of how this Code of Conduct will be implemented. 

This will include: how it will be introduced into conditions of employment/engagement, what training 

will be provided, how it will be monitored and how the Contractor proposes to deal with any 

breaches. 
 

Environmental, social, health and safety requirements  
 

The Employer should use the services of a suitably qualified environmental, social, health and safety 

specialist/s to prepare the specifications for ESHS working with a procurement specialist/s.  

The Employer should attach or refer to the Employer’s environmental, social, health and safety 

policies that will apply to the project. If these are not available, the Employer should use the 

following guidance in drafting an appropriate policy for the Works. 
 

SUGGESTED CONTENT FOR AN ENVIRONMENTAL AND SOCIAL POLICY 

(STATEMENT) 

The Works’ policy goal, as a minimum, should be stated to integrate environmental protection, 

occupational and community health and safety, gender, equality, child protection, vulnerable people 

(including those with disabilities), sexual harassment, gender-based violence (GBV), sexual 

exploitation and abuse (SEA), HIV/AIDS awareness and prevention and wide stakeholder 

engagement in the planning processes, programs, and activities of the parties involved in the 

execution of the Works. The Employer is advised to consult with the World Bank to agree the issues 

to be included which may also address: climate adaptation, land acquisition and resettlement, 

indigenous people, etc. The policy should set the frame for monitoring, continuously improving 

processes and activities and for reporting on the compliance with the policy.  

The policy shall include a statement that, for the purpose of the policy and/or code of conduct, the 

term “child” / “children” means any person(s) under the age of 18 years. 

The policy should, as far as possible, be brief but specific and explicit, and measurable, to enable 

reporting of compliance with the policy in accordance with the Particular Conditions of the Contract 

Sub-Clause 4.21 and Appendix C to the General Conditions of Contract.   
 

As a minimum, the policy is set out to the commitments to: 

1. apply good international industry practice to protect and conserve the natural environment and 

to minimize unavoidable impacts; 

2. provide and maintain a healthy and safe work environment and safe systems of work; 

3. protect the health and safety of local communities and users, with particular concern for those 

who are disabled, elderly, or otherwise vulnerable; 

4. ensure that terms of employment and working conditions of all workers engaged in the Works 

meet the requirements of the ILO labour conventions to which the host country is a 

signatory;  
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5. be intolerant of, and enforce disciplinary measures for illegal activities. To be intolerant of, 

and enforce disciplinary measures for GBV, inhumane treatment, sexual activity with 

children, and sexual harassment;  

6. incorporate a gender perspective and provide an enabling environment where women and men 

have equal opportunity to participate in, and benefit from, planning and development of the 

Works; 

7. work co-operatively, including with end users of the Works, relevant authorities, contractors 

and local communities; 

8. engage with and listen to affected persons and organizations and be responsive to their 

concerns, with special regard for vulnerable, disabled, and elderly people; 

9. provide an environment that fosters the exchange of information, views, and ideas that is free 

of any fear of retaliation, and protects whistleblowers; 

10. minimize the risk of HIV transmission and to mitigate the effects of HIV/AIDS associated 

with the execution of the Works; 

The policy should be signed by the senior manager of the Employer. This is to signal the intent that it 

will be applied rigorously. 

MINIMUM CONTENT OF ESHS REQUIREMENTS 

In preparing detailed specifications for ESHS requirements, the specialists should refer to and 

consider: 

 project reports e.g. ESIA/ESMP 

 consent/permit conditions 

 required standards including World Bank Group EHS Guidelines  

 relevant international conventions or treaties etc., national legal and/or regulatory 

requirements and standards (where these represent higher standards than the WBG EHS 

Guidelines) 

 relevant international standards e.g. WHO Guidelines for Safe Use of Pesticides 

 relevant sector standards e.g. EU Council Directive 91/271/EEC Concerning Urban Waste 

Water Treatment 

 Grievance redress mechanism including types of grievances to be recorded and how to protect 

confidentiality e.g. of those reporting allegations of GBV/SEA. 

 GBV/SEA prevention and management. 

 The detail specification for ESHS should, to the extent possible, describe the intended 

outcome rather than the method of working 

The ESHS requirements should be prepared in manner that does not conflict with the relevant 

General Conditions of Contract and Particular Conditions of Contract, and in particular: 

General Conditions of Contract  

Sub-clause 1.13  Compliance with Laws 

Sub-clause 2.2  Permits, Licenses and Approvals 

Sub-clause 4.1  Contractor’s General Obligations 

Sub-clause 4.4  Subcontractors 

Sub-clause 4.8  Safety Procedures 
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Sub-clause 4.14  Avoidance of Interference 

Sub-clause 4.18  Protection of the Environment 

Sub-clause 4.23  Contractor’s Operations on the Site 

Sub-clause 4.24  Fossils 

Section 6  Staff and Labour (includes health and safety) 

Sub-clause 7.1  Manner of Execution  

Sub-clause 11.11  Clearance of Site 

Sub-clause 12.3  Evaluation (reference ITB 14.2 “Items against which no rate or price 

is entered by the Bidder shall be deemed to be covered by the rates 

for other items in the Bill of Quantities and will not be paid 

separately by the Employer.”) 

MINIMUM REQUIREMENTS FOR THE BIDDER’S CODE OF CONDUCT 

[A minimum requirement for the Code of Conduct should be set out by the Employer, taking into 

consideration the issues, impacts, and mitigation measures identified, for example, in: 

 project reports e.g. ESIA/ESMP 

 any particular GBV/SEA requirements 

 consent/permit conditions (regulatory authority conditions attached to any permits or 

approvals for the project) 

 required standards including World Bank Group EHS Guidelines  

 relevant international conventions, standards or treaties, etc., national legal and/or regulatory 

requirements and standards (where these represent higher standards than the WBG EHS 

Guidelines) 

 relevant standards e.g. Workers’ Accommodation: Process and Standards (IFC and EBRD) 

 relevant sector standards e.g. workers’ accommodation  

 Grievance redress mechanisms. 

The types of issues identified could include. Risks associated with: labor influx, spread of 

communicable diseases, sexual harassment, gender based violence, illicit behavior and crime, and 

maintaining a safe environment etc. 

[Amend the following instructions to the Bidder taking into account the above considerations.] 

A satisfactory code of conduct will contain obligations on all Contractor’s Personnel project staff 

(including sub-contractors and day workers) that are suitable to address the following issues, as a 

minimum.  Additional obligations may be added to respond to particular concerns of the region, the 

location and the project sector or to specific project requirements.  The code of conduct shall contain a 

statement that the term “child” / “children” means any person(s) under the age of 18 years. 

 

The issues to be addressed include: 

1. Compliance with applicable laws, rules, and regulations  

2. Compliance with applicable health and safety requirements to protect the local community 

(including vulnerable and disadvantaged groups), the Employer’s Personnel, and the 

Contractor’s Personnel (including wearing prescribed personal protective equipment, 

preventing avoidable accidents and a duty to report conditions or practices that pose a safety 

hazard or threaten the environment)   

3. The use of illegal substances  
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4. Non-Discrimination in dealing with the local community (including vulnerable and 

disadvantaged groups), the Employer’s Personnel, and the Contractor’s Personnel (for 

example on the basis of family status, ethnicity, race, gender, religion, language, marital 

status, age, disability (physical and mental), sexual orientation, gender identity, political 

conviction or social, civic, or health status)  

5. Interactions with the local community(ies), members of the local community (ies), and any 

affected person(s) (for example to convey an attitude of respect, including to their culture 

and traditions) 

6. Sexual harassment (for example to prohibit use of language or behavior, in particular towards 

women and/or children, that is inappropriate, harassing, abusive, sexually provocative, 

demeaning or culturally inappropriate) 

7. Violence, including sexual and/or gender based violence (for example acts that inflict 

physical, mental or sexual harm or suffering, threats of such acts, coercion, and deprivation 

of liberty   

8. Exploitation including sexual exploitation and abuse (for example the prohibition of the 

exchange of money, employment, goods, or services for sex, including sexual favors or 

other forms of humiliating, degrading behavior, exploitative behavior or abuse of power)   

9. Protection of children (including prohibitions against sexual activity or abuse, or otherwise 

unacceptable behavior towards children, limiting interactions with children, and ensuring 

their safety in project areas)  

10.   Sanitation requirements (for example, to ensure workers use specified sanitary facilities 

provided by their employer and not open areas) 

11.   Avoidance of conflicts of interest (such that benefits, contracts, or employment, or any sort 

of preferential treatment or favors, are not provided to any person with whom there is a 

financial, family, or personal connection) 

12. Respecting reasonable work instructions (including regarding environmental and social 

norms) 

13. Protection and proper use of property (for example, to prohibit theft, carelessness or waste)   

14. Duty to report violations of this Code 

15. Non retaliation against workers who report violations of the Code, if that report is made in 

good faith.  

The Code of Conduct should be written in plain language and signed by each worker to indicate that 

they have:  

 received a copy of the code; 

 had the code explained to them; 

 acknowledged that adherence to this Code of Conduct is a condition of employment; and  

 Understood that violations of the Code can result in serious consequences, up to and including 

dismissal, or referral to legal authorities.   

A copy of the code shall be displayed in a location easily accessible to the community and project 

affected people. It shall be provided in languages comprehensible to the local community, 

Contractor’s Personnel, Employer’s Personnel, and affected persons.  

PAYMENT FOR ESHS REQUIREMENTS 

The Employer’s ESHS and procurement specialists should consider how the Contractor will cost the 

delivery of the ESHS requirements. In the majority of cases, the payment for the delivery of ESHS 

requirements shall be a subsidiary obligation of the Contractor covered under the prices quoted for 

other Bill of Quantity items. For example, normally the cost of implementing work place safe systems 

of work, including the majors necessary for ensuring traffic safety, shall be covered by the Bidder’s 

rates for the relevant works. Alternatively, provisional sums could be set aside for discrete activities 

for example for HIV counselling service, and, GBV/SEA awareness and sensitization or to encourage 

the contractor to deliver additional ESHS outcomes beyond the requirement of the Contract.
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Schedule 11 - Works in Hand 

Contract 

 

Name of the 

Employer 

Description of work 

(attach a copy of letter of award) 

Date of 

award of 

contract 

Value of 

contract(Rs.) 

Contract 

period 

Whether 

extension of 

time has 

been granted 

Percentage 

completion 

as at present 
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Drawings 
 

 

 

S.NO. DESCRIPTION DRAWING NO. 
SHEET 

NO. 

01. 

Improvements to FC15 of RB 

Main Canal – LS (0+602m to 

0+666m) 

IWWRMP/2026/MIK/RB/Tr02/FC15/LS/01 01 OF 07 

02. 
Improvements to FC15 of RB 

Main CSS Typical Section 
IWWRMP/2026/MIK/RB/Tr02/FC15/TS/01 02 OF 07 

03. 
Improvements to FC15 of RB 

Main CSS (0+000m to 0+030m) 
IWWRMP/2026/MIK/RB/Tr02/FC15/CS/01 03 OF 07 

04. 

Improvements to FC15 of RB 

Main CSS (0+042.5m to 

0+046.50m) 

IWWRMP/2026/MIK/RB/Tr02/FC15/CS/02 04 OF 07 

05. 
Improvements to FC15 of RB 

Main CSS (0+048.5m to 0+053m) 
IWWRMP/2026/MIK/RB/Tr02/FC15/CS/03 05 OF 07 

06. 

Improvements to FC15 of RB 

Main CSS (0+054.5m to 

0+060.5m) 

IWWRMP/2026/MIK/RB/Tr02/FC15/CS/04 06 OF 07 

07. 
Improvements to FC15 of RB 

Main CSS (0+063m to 0+064m) 
IWWRMP/2026/MIK/RB/Tr02/FC15/CS/05 07 OF 07 
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FORM OF BID SECURITY 
 

[this Guarantee form shall be filled in accordance with the instructions indicated in brackets]                

 

------------------------------------- [insert issuing agency’s name, and address of issuing branch or office]  

 

Beneficiary: Project Director  

Integrated Watershed & Water resources Management Project,  

2nd Floor, Mahaweli Centre Building, 

No. 96, Ananda Coomaraswamy Mawatha  

Colombo 07. 

  

 

Date:    ----------- [insert (by issuing agency) date] 

 

BID GUARANTEE No.: --------------------------------------- [insert (by issuing agency) number] 

We have been informed that ---------------------------------------------- [insert (by issuing agency) name of the 

Bidder] (hereinafter called "the Bidder") has submitted to you its bid dated  ----------------------------- [insert 

(by issuing agency) date](hereinafter called "the Bid") for the execution of ‘Improvements to Track – 02, 

FC 15 Canal at Muthuiyankaddu Scheme in Muthuiyankaddu Division, Mullaitivu Range - 

Retender’ under Invitation for Bids No. LK-MOMDE-557535-CW-RFB (“the IFB”).  

 

Furthermore, we understand that, according to your conditions, Bids must be supported by a Bid Guarantee. 

 

At the request of the Bidder, we ---------------------------------------------- [insert name of issuing agency] 

hereby irrevocably undertake to pay you any sum or sums not exceeding in total an amount of ---------------- 

[insert amount in figures]  -----------------------------------------------------------  [insert amount in words]) 

upon receipt by us of your first demand in writing accompanied by a written statement stating that the 

Bidder is in breach of its obligation(s) under the bid conditions, because the Bidder: 

 
(a)  has withdrawn its Bid during the period of bid validity specified; or 

(b)  does not accept the correction of errors in accordance with the Instructions to Bidders (hereinafter 

“the ITB”) of the IFB; or 

(c)  having been notified of the acceptance of its Bid by the Employer/Purchaser during the period of 

bid validity, (i) fails or refuses to execute the Contract Form, if required, or (ii) fails or refuses to 

furnish the Performance Security, in accordance with the ITB. 

This Guarantee shall expire:  (a) if the Bidder is the successful bidder, upon our receipt of copies of the 

Contract signed by the Bidder and of the Performance Security issued to you by the Bidder; or (b) if the 

Bidder is not the successful bidder, upon the earlier of (i) the successful bidder furnishing the performance 

security, otherwise it will remain in force up to --------------- (insert date)  

Consequently, any demand for payment under this Guarantee must be received by us at the office on or 

before that date ------------------------ 
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